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SECTION B - Supplies or Services/Prices

B-1 LOCAL CLAUSES EPA-B-16-102 ESTIMATED COST AND FIXED FEE
(a) The estimated cost of this contract is 295,224,

(b) The fixed fee is 0.

(c) The total estimated cost and fixed fee is 295,224.

SECTION G - Contract Administration Data

G-1 LOCAL CLAUSES EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as

follows:

Laura Gabanski

USEPA Headquarters

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 4503T

Washington, DC 20460
Gabanski.laura@Epa.gov

Phone: 202-566-1179

Stuart Lehman

USEPA Headquarters

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 4503T

Washington, DC 20460
Lehman.stuart @Epa.gov

Phone: 202-566-1205

Contracting Officials responsible for administering this contract are as follows:

Noelle Mills

USEPA

26 West Martin Luther King Drive
Mail Code: NWD1

Cincinnati, OH 45268
Mills.noelle @Epa.gov

Phone: 513-487-2171

Erin Ridder

USEPA

26 West Martin Luther King Drive
Mail Code: NWD1

Cincinnati, OH 45268
ridder.erin@epa.gov

Phone: 513-487-2155
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SECTION H - Special Contract Requirements

H-1 1552.217-71 Option to extend the term of the contract-cost-type contract. (APR 1984)

The Government has the option to extend the term of this contract for four additional period(s). If more
than 30 days remain in the contract period of performance, the Government, without prior written
notification, may exercise this option by issuing a contract modification. To exercise this option within the
last 30 days of the period of performance, the Government must provide to the Contractor written
notification prior to that last 30-days of the period. This preliminary notification does not commit the
Government to exercising the option. Use of an option will result in the following contract modifications:

(a) The "Period of Performance” clause will be amended to cover a base period and option periods:

Period Start Date End Date
Base Period 09/26/2013 09/24/2014
Option Period 1 09/25/2014 09/24/2015
Option Period 2 09/25/2015 09/24/2016
Option Period 3 09/25/2016 09/24/2017
Option Period 4 09/25/2017 03/27/2018

(b) Paragraph (a) of the "Level of Effort” clause will be amended to reflect a new and separate level of
effort of:

Period Level of Effort
Base Period 2985

Option Period 1 2985
Option Period 2 2985
Option Period 3 2985
Option Period 4 1492

(c) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and
fixed fee for each option period as follows:

Period Estimated Cost Fixed Fee Total CPFF
Option Period 1 (b)(4) (b)(4)

Option Period 2

Option Period 3 $341,793
Option Period 4 $5177,879

(d) If the contract contains "not to exceed amounts” for elements of other direct costs (ODC), those
amounts will be increased as follows: N/A
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SECTION J - List of Documents, Exhibits and Other Attachments

Attachment | Attachment Title Date Number | Cross Reference | Document
Number of Pages Materials Version
1 PWS 09/25/2013 28 BASE
2 QAPP 09/25/2013 18 BASE
3 CP Meeting notes 09/25/2013 2 BASE
7-30
4 CP Water Health 09/25/2013 25 BASE
assessment
5 Consolidated 09/25/2013 9 BASE
comments 7-2
6 FINALMontana 09/25/2013 62 BASE
PPR Literature Re
U Taunton Healthy 09/25/2013 3 BASE
Watershed Repo
8 EPAR3 09/25/2013 1 BASE
9 David_Duhl 09/25/2013 1 BASE
10 09/25/2013 4 BASE
CP_HealthyWater
sV1 _VAReview_
Pa
11 Clinch-Powell 09/25/2013 25 BASE
Watershed Health
12 CP Healthy 09/25/2013 4 BASE
WatersV1 Review
13 TauntonWatershe 09/25/2013 58 BASE
dResiliency_Dra
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PERFORMANCE WORK STATEMENT
TSAWP Multiple-Award Contract
EP-C-12-054
TASK ORDER 04

Healthy Watersheds Initiative Support
BACKGROUND:

U.S. EPA, in partnership with others, launched the Healthy Watersheds Initiative
(HWI) to protect and maintain healthy watersheds having natural, intact aquatic
ecosystems; prevent them from becoming impaired; and accelerate restoration
successes. This Initiative is being implemented by promoting a strategic, large scale
systems approach to identify and protect healthy watersheds based on integrated
assessments of aquatic habitat, biotic communities, chemistry, and watershed
processes such as hydrology, fluviogeomorphology, and natural disturbance regimes.
The purpose of this Task Order is to provide support to the Healthy Watershed
Initiative (HWI) including web site updates, newsletter, and managing online forum
and webinars; identifying healthy watersheds through integrated assessments;
assessments of healthy watershed components; development of healthy watershed
protection programs, strategies and projects; and integration of healthy watershed
identification and protection into EPA programs. The contractor shall provide HWI
support to EPA for specific projects in the Base Period and in each Option Period, as
described in the Tasks below. All deliverables must be in an electronic format
supported by EPA.

TASK 1; Quality Management Plan, QAPP and progress reports

A Task Order kick-off call or meeting will be held within 15 days of the issuance of the Task
Order. The Task Order will be reviewed and the QAPP will be discussed and reviewed.

The contractor shall adhere to the Quality Management Plan (QMP) customized for and
incorporated into this contract in performing the scope of requested services in this task order.
EPA expects the contractor’s Cost and Technical Proposals will fully account for the completion
of all Quality Assurance (QA)-related tasks, reviews, and reporting, including those described in
the Contract QMP and the project Quality Assurance Project Plan (QAPP).

This Task Order involves the use of existing data, website page development, geospatial data,
and modeling. Accordingly, EPA policy requires that an approved QAPP be in place before any
work begins that involves the collection, generation, evaluation, analysis or use of
environmental data. The contractor shall adhere to an existing Quality Assurance Project Plan
(QAPP) completed under a previous HWI contractor assignment that comprehensively and



adequately addresses all the elements of this Task Order, and that QAPP. The contractor shall
update the attached QAPP to reflect current project status, PWS requirements and project
organization. That QAPP will be provided to the contractor that is awarded this Task Order by
EPA. For any updating of the QAPP, the contractor shall follow the applicable QAPP
requirements as provided in EPA Requirements for Quality Assurance Project Plans: EPA QA/R-5
(http://www.epa.gov/quality/gs-docs/r5-final.pdf), and Guidance for Quality Assurance
Project Plans(QA/G-5), EPA/600/R-98/018, (http://www.epa.gov/quality/qapps.html), as well as
other guidance relevant to this Task Order, that can be found at
http://www.epa.gov/quality/gapps.html. All QA documentation prepared under this Task
Order shall be considered non-proprietary, and shall be made available to the public upon
request.

The contractor shall immediately notify the EPA TOPO of any QA problems encountered that
may impact the performance of this Task Order, with recommendations for corrective action. If
notification is by phone call, the contractor shall follow up with email notification within 5 days.

The contractor also shall provide EPA with monthly reports of QA-related activities performed
during implementation of this Task Order. These monthly QA reports shall identify QA activities
performed to support implementation of this Task Order, problems encountered, proposed
solutions, and corrective actions taken. The contractor may include this as a part of the
contract-required monthly financial/technical progress report.

Existing QAPPs shall require updates if changes that affect QA protocols in the QAPP have
occurred. Contractor QMPs are periodically revised which may or may not affect an existing
QAPP from an earlier year. Ongoing usage of QAPPs under this Task Order also can reveal the
need for any updates. The contractor shall review the existing QAPP, check for necessary
revisions based on the factors above, and report in writing to the TOPO on the necessity of any
updates or modifications within 10-15 business days. The contractor also shall notify the EPA
TOPO at any time during the Task Order if changes to the QAPP are warranted (e.g., due to
organizational changes, revised technical approaches). If, during the Period of Performance of
this Task Order, the EPA TOPO determines revisions to the QAPP are necessary, the contractor
shall submit a revised QAPP in track changes version of MS Word, and shall include a version
history page that summarizes changes made, within 10-15 business days after receiving written
technical direction to do so. The Contractor also shall provide EPA with copies of any modified
SOPs or checklists to be attached to the QAPP. The contractor shall provide a revised QAPP,
then a final that responds to EPA’s written comments within 5 business days of receipt of EPA’s
comments on the draft.

! Filename HWI Support Final QAPP.PDF: “Healthy Watersheds Initiative Support Quality
Assurance Project Plan” Task Order No. 31, Contract EP-C-08-002, June 25, 2012. (18
pp)(redacted copy attached).



No work on the task order shall proceed (on any environmental data collection, analysis, or
modeling tasks) until any changes are reflected in the QAPP, and have been approved by the
EPA QA Officer.

Reporting Requirements:

a. The contractor shall include a QA/QC section within each major deliverable (as specified
above)

b. The contractor shall provide monthly reports of QA activities performed during
implementation of this task order (as specified above).

Progress Reports:

In addition to the brief monthly reports required by the contract, the contractor shall also
transmit to the EPA TOPO a brief, emailed progress report twice an option year. These reports
are due no less than 60 days before the halfway point, and 60 days before the end, of the Task’s
current option year. This report shall summarize the status of all HWI Support activities and
related funding under this Task up to the report date, and estimate the projected activities and
related funding that is expected to be used in the ensuing 60-day period.

TASK 2: HWI COMMUNICATIONS SUPPORT

The Contractor shall update the web site, www.epa.gov/healthywatersheds no more than 10
times per Base Period or Option Period year under the direction of the EPA TOPO and in
formats that can be reviewed and approved by the EPA TOPO and then transferred to the EPA
web group with an EPA request for website modification. This shall include adding new
examples, literature to the searchable reference library, healthy watersheds home page
featured program or project, Healthy Watersheds News issues (see below), healthy watersheds
pilot project descriptions and updates, stories in the news, links to related federal programs,
national map with links to projects, HWI publications, and new EPA regional contacts. New
material for the website shall not exceed 20 pages and 50 examples, stories, literature, home
page featured program or project, pilot projects, national map updates, links to related federal
and regional or local programs, stories in the news, HWI publications, Healthy Watersheds
News issues, and new EPA regional contacts per Base Period or Option Period year. The
Contractor shall use the existing QAPP for the web site updates.

The Contractor shall, with input on content from the TOPO, develop no more than 4 issues per
Base Period or Option Period year of Healthy Watersheds News. This shall include layout and
writing articles in a format that is comparable to recent past issues (posted online at
www.epa.gov/healthywatersheds. The Healthy Watersheds News issues shall not exceed 6
pages per issue.

The Contractor shall manage the Healthy Watersheds Initiative Online Forum, hwi_Info. This
shall include adding posts, monitoring the discussion, approving new members, and enforcing
the rules of the forum.



The Contractor shall provide support, under the direction of the EPA TOPOQ, in setting-up and
managing no more than 4 HWI webinars per Base Period or Option Period year.

For the Base Period, new material for the website shall not exceed 10 pages and 15 examples;
3 issues of Healthy Watersheds News; and 2 HWI webinars.

TASK 3: SUPPORT THE DEVELOPMENT OF STATE AND OTHER INTEGRATED HEALTHY

e

10.

11.

WATERSHEDS ASSESSMENTS

Under the direction of the TOPQ, the Contractor shall develop integrated healthy
watersheds assessments using existing data and assessments following the assessment
framework in Chapter 4 of the Identifying and Protecting Healthy Watersheds Concepts,
Assessments, and Management Approaches found on www.epa.gov/healthywatersheds.
This shall include for each assessment the delivery of an assessment report and
geodatabase of the assessment results. The report shall include an executive summary,
introduction, methods overview, results and analysis including synthesis of watershed
condition and vulnerability assessments, next steps and applications, references, any
appendices, and maps and graphics. The reports shall include pictures and/or graphics
on cover pages suitable for posting on the Healthy Watersheds web site. The overall
steps in an integrated healthy watersheds assessment include, but are not limited to:

Organizing conference calls with assessment team (no more frequent than monthly) to
discuss the steps below and provide call summaries

Identify, collect, and review existing data for 6 healthy watershed assessment
framework ecological attributes and vulnerability indicators (e.g. future climate, land,
and water use change) and create geodatabase

Develop draft technical approach

Conduct meeting with assessment team to decide on indicators, analysis unit (e.g.
Hydrologic Unit Code or catchment), uses of the assessment, and overall technical
approach, and provide summary of the meeting

Complete data collection for any new indicators and final draft technical approach
Circulate final draft of technical approach to assessment team for review and finalize
Analyze data, develop indicators for the 6 ecological attributes and vulnerability
assessment, and develop landscape statistical or other models or statistical approaches
to assess all watersheds or catchments and draft assessment report

Convene conference call of assessment team to discuss draft results and decide on
index approach and/or thresholds, map output format, and associated graphics for
displaying the results

Calculate index and develop graphics displaying results. Convene conference call of
assessment team to review and finalize results and graphics and uses of the assessment
Complete draft assessment report and circulate to the assessment team for its review,
and

Finalize report and transfer geodatabase to EPA and project client (e.g, state, National
Estuary Program, Tribe, watershed group)



The Contractor shall develop integrated healthy watersheds assessments in no more than 2
states, no more than 1 National Estuary Program, no more than 1 Tribe, and/or no more than 2
geographic areas such as watersheds and ecoregions per Base Period or Option Period year.

For the Base Period, the Clinch-Powell Watersheds assessment will be completed and 1 other
state assessment is projected.

Clinch-Powell Assessment (Clinch-Powell Clean Rivers Initiative)

The Contractor shall evaluate the draft assessment report including preliminary results
(attached), review data collected so far in the geodatabase and associated data analysis
tables (attached link), review comments on the assessment (attached), review the
summary of July 23, 2013 Call (attached), and propose a revised assessment technical
approach. The Contractor shall convene conference calls of assessment team to discuss
and decide on a new assessment approach. The Contractor shall collect any additional
existing data. The Contractor shall convene conference calls of assessment team to
discuss new indicators, results of the analysis, index approach and/or thresholds,
combined output of watershed health and/or vulnerability assessments, next steps and
applications, map format for displaying the results, and report graphics. The Contractor
shall calculate indices and develop graphics displaying results. The Contractor shall
complete draft and draft final reports and circulate them to the assessment team for its
review. The Contractor shall finalize report and geodatabase.

TASK 4: SUPPORT OF THE DEVELOPMENT OF HEALTHY WATERSHEDS COMPONENT
ASSESSMENTS

Under direction of the TOPQ, the Contractor shall develop additional healthy watersheds
component assessments to include assessments of green infrastructure, landscape condition,
habitat, geomorphology, hydrology, water quality, and biological condition in no more than 2
states, 1 Tribe, 1 National Estuary Program, and/ or 2 geographic areas such as watersheds and
ecoregions per Base Period or Option Period year. These assessments shall be similar to those
in Chapters 2 and 3 of the EPA technical document, Identifying and Protecting Healthy
Watersheds Concepts, Assessments, and Management Approaches found on
www.epa.gov/healthywatersheds and consistent with the state of the science. The reports
shall include pictures and/or graphics on cover pages suitable for posting on the Healthy
Watersheds web site. The Contractor shall develop a project plan and schedule for each
assessment prior to initiating work.

For the Base Period, the Montana Prairie Wetlands and Intermittent/Ephemeral Streams:
Hydrologic Needs Assessment for Healthy Watersheds project shall be completed and no other
projects are being planned.



Montana Prairie Wetlands and Intermittent/Ephemeral Streams: Hydrologic Needs Assessment
for Healthy Watersheds (Montana Department of Environmental Quality)

The Contractor shall review and evaluate the Literature Review (attached) and draft
Technical Approach for Developing Testable Hypotheses and Precautionary Limits of
Hydrologic Alteration (attached). The Contractor shall convene conference calls with
the Montana technical team to develop testable hypotheses that describe how select
species, communities, and processes respond to hydrologic changes during various
months and seasons for prairie wetlands in eastern Montana. Each hypothesis will
explicitly state who (species or guild) is affected by what (component of flow), when
(months or season), where (habitat, such prairie wetlands), and how (hypothesized
ecological response). The Contractor shall work the Montana technical team to quantify
precautionary limits on hydrologic alteration. The Contractor shall produce draft and
final reports with the literature summary and hydrologic needs assessment that is 508
compliant for posting on the Healthy Watersheds web site.

TASK 5: SUPPORT DEVELOPMENT OF HEALTHY WATERSHEDS PROTECTION PROGRAMS,
STRATEGIES, AND PROJECTS

Under direction of the TOPO, the Contractor shall assist in the development of healthy
watersheds programs, strategies, and projects in no more than 3 states, no more than 3 Tribes,
no more than 3 National Estuary Programs, and/or no more than 3 watersheds per Base Period
or Option Period year. The Contractor shall develop a project plan and schedule for each
program development project except for logistical support. Program support shall include:
providing logistical support for conference calls, i.e., note taking, facilitation, summary;
facilitating workshops; preparing written synthesis of information on healthy watersheds
assessments and protection programs; supporting the development of state or tribal healthy
watersheds strategies; and implementation of watershed level healthy watersheds protection
projects. The Contractor shall produce a fact sheet and report on healthy watersheds
implementation outlining a strategic approach to protecting healthy watersheds including the
importance of a large scale systems approach, role of integrated assessments in identifying
healthy watersheds, development of healthy watersheds state strategies, role of collaboration
across organizations, and examples of healthy watershed protection actions and projects.
Reports and fact sheet shall include pictures and/or graphics suitable for posting on the Healthy
Watersheds web site.

For the Base Period, the Protecting Aquatic Ecosystem Resilience in the Massachusetts’
Taunton River Watershed project shall be completed and three national HWI pilot projects are
being planned. The pilot projects will commence in the Base Period and carry over into Option
Period 1.



Protecting Aquatic Ecosystem Resilience in the Massachusetts’ Taunton River Watershed

The Contractor shall review the Protecting Resiliency in Massachusetts’ Taunton River
Watershed 4/26/13 draft report (attached), Consolidated Comments from EPA Region 1
(attached), and Revised Table of Contents for the Draft Report (attached). The
Contractor shall discuss next steps with the EPA TOPO and the Taunton Watershed
Project Team and propose a final report outline. The Contractor shall develop a revised
draft report based on the final outline. The Contractor shall incorporate comments on
the draft report from the EPA TOPO and the Taunton Watershed Project Team. The
Contractor shall produce a final report. The report shall be 508 compliant for posting on
the Healthy Watersheds web site.

TASK 6:

SUPPORT HWI PROGRAM INTEGRATION

Under direction of the TOPQ, the Contractor shall assist in developing strategies and
implementing projects that demonstrate HWI integration into the Wetlands and National
Estuary Programs (NEPs), and other EPA programs. Emphasis shall be placed on demonstration

projects.

For the Base Period, no activity is expected for this task.

SCHEDULE OF BENCHMARKS AND DELIVERABLES

Base Period: 12 months

TASK BENCHMARK / DELIVERABLE / MILESTONES SCHEDULE
1 1a. Task Order Kick-Off Meeting Within 15 days of TO Award
1b. The contractor shall review the “Healthy
Watersheds Initiative Support Quality
Assurance Project Plan” and, L
L o Verify that the QAPP is still Within 39 daysiol TQ Awarg
appropriate for use; or
o Recommend revisions.
Immediately notify the EPA TOPO of any QA Immediate notification. If
1 problems encountered that may impact the notification is by phone call, the
performance of this Task Order, with contractor shall follow up with
recommendations for corrective action email notification within 5 days.
10-15 business days after
1c. The contractor shall notify the EPA TOPO at | receipt of written technical
1 any time during the task order if change to the | direction, the contractor shall

QAPP is warranted (e.g., due to organizational
changes, revised technical approaches).

submit a draft revised QAPP.
Within 5 business days of
receipt of EPA’s comments on




the draft QAPP, a final QAPP
that responds to EPA’s written
comments

1d. If, during the Period of Performance of this
Task Order, the EPA TOPO provides technical
direction that revisions to the QAPP are
determined to be necessary, the contractor
shall submit a revised QAPP, including the
revision summary, within 10-15 business days
after receiving written technical direction to do
so. When preparing this “draft” revised version
of the QAPP, the contractor shall ensure that it
is written in an active voice and shall include a
version history page that summarizes changes
made. The contractor also shall provide EPA
with copies of any modified SOPs or checklists.
EPA will review the “draft” revised QAPP and
provide the contractor with written approval or
comments. The contractor shall provide a final
QAPP that responds to EPA’s written comments
within 5 business days of receipt of EPA’s
comments on the draft QAPP.

10-15 business days after
receipt of written technical
direction, the contractor shall
submit a draft revised QAPP.
5 business days of receipt of
EPA’s comments on the draft
QAPP, the contractor shall
submit a final QAPP that
responds to EPA’s written
comments

le. Progress report pre-midyear

NLT 60 days prior to midpoint of
base year

1f. Progress report pre-end of year

NLT 60 days prior to end of base
year

1g. Monthly progress reports per contract
requirement

As specified in contract

HWI Communications Support

2a. Website updates up to 10 times per year
and not exceed 20 pages and 50 examples as
specified in written technical direction from the
EPATOPO

10-15 business days after
receipt of written technical
direction

2b. Healthy Watersheds News issues up to 4
issues per year as specified in written technical
direction from the EPA TOPO

10-15 business days after
receipt of written technical
direction

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 0 — Day 180 of Task year

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 90 — Day 270 of Task year




2c¢. Online Forum posts, discussion monitoring,

2 approval of new members, and rule Day 180 — Day 360 of Task year
enforcement
2d. Up to 4 HWI webinars per year as specified | 40-60 business days after
2 in written technical direction from the EPA receipt of written technical
TOPO direction
Integrated Assessments Detailed Deliverables and Milestones
Calls: within 21 days of written
technical direction
3 3a. Conference calls & call summaries Call summaries: within 5
business days of written
technical direction
3 3b. Collect indicator data and place into a Within 80-100 business days of
geodatabase beginning of each assessment
3 3c. Draft technical approach Wlthln.80-100 business days of
beginning of each assessment
3 3d. Conduct meeting with assessment team & Within 80-100 business days of
meeting summary beginning of each assessment
3 3.e. Complete data collection and final draft Within 120 business days of
technical approach beginning of each assessment
3 3.f. Final technical approach Wl.thm o bus_mess_day§ of
written technical direction
3.g. Six ecological attribute indicators analyzed
3 using statistical models/approaches & Within 160 business days of
vulnerability assessment and draft assessment | beginning of each assessment
report
3.h. Conven_e conference call to de:ude on any Withiry 10 busiriess days of
3 thresholds, index approach, and display of . \ L
written technical direction
results and call summary
3 3.i. Call summary on assessment team’s review | Within 5 business days of
of results, graphics, & uses of assessment written technical direction
3 3.j. Draft assessment report Wlthln_ZOO business days of
beginning of each assessment
3.k. Final assessment report and transfer
3 geodatabase to EPA and project client (e.g, Within 200- 280 business days
state, National Estuary Program, Tribe, of beginning of each assessment
watershed group)
Calls: within 21 days of written
technical direction
3CPa. Conference calls & written call summaries Call summaries: within 5
business days of written
technical direction
3CPb. Project evaluation and proposed revised Within 20 business days of




assessment technical approach

written technical direction

Complete data collection and final draft

Within 15 business days of

3LFe. technical approach written technical direction
. ) Within 5 business days of
3CPd. Final technical approach report written technical direction
Six ecological attribute indicators analyzed
3CPe. using statistical models/approaches &/or Within 25 business days of
vulnerability assessment and draft assessment | written technical direction
report
Convene copference call to deude_ on any Within 0 busiess daysiof
3CPf. thresholds, index approach, and display of . . e
A written technical direction
results and written call summary
Written call summary on assessment team’s s .
3CPg. review of results grayphics & uses of WLithin & business d_ays .Of
! ! written technical direction
assessment
. Within 20 business days of
HERI; Draft assessmEnt repart written technical direction
3CPk. Final assessment report and transfer Within 15 business days of
geodatabase to EPA and project client written technical direction
Healthy Watersheds Component Assessments
4 4a. Project plan and schedule Within 5_days of beginning of
each project
Calls: within 21 days of written
technical direction
4 4b. Conference calls and call summaries Call summaries: within 5
business days of written
technical direction
4 4c. Draft assessment report Wlthln_ZOO BUEINESS elay3 By
beginning of each assessment
4d. Final assessment report and transfer
4 assessment database to EPA and project client | Within 200- 280 business days
(e.g, state, National Estuary Program, Tribe, of beginning of each assessment
watershed group)
4.MTa. Review and evaluate the Literature
Review and draft Technical Approach for Within 5 business days of
4.MTa. . . . . .
Developing Testable Hypotheses and written technical direction
Precautionary Limits of Hydrologic Alteration
Calls: within 15 days of written
technical direction
4.MTb. | Conference calls and call summaries Call summaries: within 5
business days of written
technical direction
4.MTc. Draft Testable Hypotheses and precautionary Within 10 business days of




limits of hydrologic alteration

written technical direction

Final Testable Hypotheses and precautionary

Within 10 business days of

4.MTd, limits of hydrologic alteration written technical direction
4.MTe Draft final report with the literature summary Within 15 business days of
) " | and hydrologic needs assessment written technical direction
4.MT§ Final report with the literature summary and Within 10 business days of
) ) hydrologic needs assessment written technical direction
Healthy Watersheds Protection Programs, Strategies, and Projects
. Within 5 days of beginning of
5 5a. Project plan and schedule thl . Y ! s
each project
Calls: within 21 days of written
. s technical direction
5 | 5o Conference call and workshop logistical | o1yt within 5 business
pport, ! ¥ days of written technical
direction
Within 7 business days of
> SERE e written technical direction
) Within 10 business days of
% 8d. Final repert written technical direction
5 5e. Draft fact sheet and report on healthy Within 7 business days of
watersheds implementation written technical direction
5 5 f. Final fact sheet and report on healthy Within 10 business days of
watersheds implementation written technical direction
. . Within 5 business days of
5.Ta. Discuss next steps on the project ! . I . u I. y
project initiation
Calls: within 15 days of written
technical direction
5.Tb. Conference calls and call summaries Call summaries: within 5
business days of written
technical direction
. Within 5 business days of
5.Tc. Final report outline I . ! i u I. y
project initiation
Within 20 business days of
21d 8.Td. Drafy report written technical direction
. Within 10 business days of
.Te. I . . .
>.Te Final report written technical direction
SUPPORT HWI PROGRAM INTEGRATION
. ) Within 5 business days of
6 63, Meeting summaries written technical direction
6b. Program integration project plan and Within 10 business days of
6 . . N
schedule written technical direction
6 6c. Draft and final program integration Within 10 business days of

strategies

written technical direction




. . Within 10 business days of
6 6d. Draft and final project reports written technical direction
Option Period 1: 12 months
TASK BENCHMARK / DELIVERABLE / MILESTONES SCHEDULE
1 1a. Task Order Kick-Off Meeting Within 15 days of TO Award
1b. The contractor shall review the “Healthy
Watersheds Initiative Support Quality
1 Assurance Project Plan” and, Within 30 days of beginning of
e Verify that the QAPP is still new Option Period
appropriate for use; or
o Recommend revisions.
immediately notify the EPA TOPO of any QA Immediate notification. If
1 problems encountered that may impact the notification is by phone call, the
performance of this Task Order, with contractor shall follow up with
recommendations for corrective action email notification within 5 days.
10-15 business days after
receipt of written technical
. irection, th hall
1c. The contractor shall notify the EPA TOPO at d|rect_|on the con’Fractor >ha
i . A submit a draft revised QAPP.
any time during the task order if changes to the - .
1 . o Within 5 business days of
QAPP is warranted (e.g., due to organizational . ,
changes, revised technical approaches) receiptof BPAs gamments on
S it ' the draft QAPP, a final QAPP
that responds to EPA’s written
comments
1d. If, during the Period of Performance of this
Task Order, the EPA TOM provides technical
direction that revisions to the QAPP are
determined to be necessary, the contractor
hall i i PP, including th .
> a_ .Smelt a rewseq QA o “d'f‘g the 10-15 business days after
revision summary, within 10-15 business days \ ) .
.. X . . receipt of written technical
after receiving written technical direction to do . \
. . . . direction, the contractor shall
so. When preparing this “draft” revised version ) .
. submit a draft revised QAPP.
of the QAPP, the contractor shall ensure that it e '
1 ) ) , ) : . Within 5 business days of
is written in an active voice and shall include a . ,
version history page that summarizes changes fl bl i S e
RS  CNANBES | the draft QAPP, a final QAPP
made. The contractor also shall provide EPA , .
\ ) o . that responds to EPA’s written
with copies of any modified SOPs or checklists. caTaTe
EPA will review the “draft” revised QAPP and
provide the contractor with written approval or
comments. The contractor shall provide a final
QAPP that responds to EPA’s written comments
within 5 business days of receipt of EPA’s




comments on the draft QAPP.

le. Progress report pre-midyear

NLT 60 days prior to midpoint of
option year

1f. Progress report pre-end of year

NLT 60 days prior to end of
option year

1g. Monthly progress reports per contract
requirement

As specified in contract

HWI Communications Support

2a. Website updates up to 10 times per year
and not exceed 20 pages and 50 examples as
specified in written technical direction from the
EPATOPO

10-15 business days after
receipt of written technical
direction

2b. Healthy Watersheds News issues up to 4
issues per year as specified in written technical
direction from the EPA TOPO

10-15 business days after
receipt of written technical
direction

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 0 — Day 180 of Task year

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 90 — Day 270 of Task year

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 180 — Day 360 of Task year

2d. Up to 4 HWI webinars per year as specified
in written technical direction from the EPA
TOPO

40-60 business days after
receipt of written technical
direction

Integrated Assessments Detailed Deliverables

and Milestones

3a. Conference calls & call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

3b. Collect indicator data and place into a
geodatabase

Within 80-100 business days of
beginning of each assessment

3c. Draft technical approach

Within 80-100 business days of
beginning of each assessment

3d. Conduct meeting with assessment team &
meeting summary

Within 80-100 business days of
beginning of each assessment

3.e. Complete data collection and final draft
technical approach

Within 120 business days of
beginning of each assessment

3.f. Final technical approach

Within 10 business days of




written technical direction

3.g. Six ecological attribute indicators analyzed
using statistical models/approaches &
vulnerability assessment and draft assessment
report

Within 160 business days of
beginning of each assessment

3.h. Convene conference call to decide on any
thresholds, index approach, and display of
results and call summary

Within 10 business days of
written technical direction

3. 1. Call summary on assessment team’s review
of results, graphics, & uses of assessment

Within 5 business days of
written technical direction

3.j. Draft assessment report

Within 200 business days of
beginning of each assessment

3.k. Final assessment report and transfer
geodatabase to EPA and project client (e.g,
state, National Estuary Program, Tribe,
watershed group)

Within 200- 280 business days
of beginning of each assessment

Healthy Watersheds Component Assessments

4a. Project plan and schedule

Within 5 days of beginning of
each project

4b. Conference calls and call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

4c. Draft assessment report

Within 200 business days of
beginning of each assessment

4d. Final assessment report and transfer
assessment database to EPA and project client
(e.g, state, National Estuary Program, Tribe,
watershed group)

Within 200- 280 business days
of beginning of each assessment

Healthy Watersheds Protection Programs, Strategies, and Projects

5a. Project plan and schedule

Within 5 days of beginning of
each project

5b. Conference call and workshop logistical
support, facilitation, and summary

Calls: within 21 days of written
technical direction

Workshop: Within 5 business
days of written technical
direction

5c. Draft report

Within 7 business days of
written technical direction

5d. Final report

Within 10 business days of
written technical direction

5e. Draft fact sheet and report on healthy

Within 7 business days of




watersheds implementation written technical direction

5 5 f. Final fact sheet and report on healthy Within 10 business days of

watersheds implementation written technical direction
SUPPORT HWI PROGRAM INTEGRATION

. . Within 5 business days of

6 6a. Meeting summaries written technical direction

6 6b. Program integration project plan and Within 10 business days of

schedule written technical direction

6 6c. Draft and final program integration Within 10 business days of

strategies written technical direction

. . Within 10 business days of

6 6d. Draft and final project reports written technical direction

Option Period 2: 12 months

TASK BENCHMARK / DELIVERABLE / MILESTONES SCHEDULE
1 1a. Task Order Kick-Off Meeting Within 15 days of TO Award
1b. The contractor shall review the “Healthy
Watersheds Initiative Support Quality
1 Assurance Project Plan” and, Within 30 days of beginning of
e Verify that the QAPP is still new Option Period
appropriate for use; or
o Recommend revisions.
immediately notify the EPA TOPQO of any QA Immediate notification. If
1 problems encountered that may impact the notification is by phone call, the
performance of this Task Order, with contractor shall follow up with
recommendations for corrective action email notification within 5 days.
10-15 business days after
receipt of written technical
1c. The contractor shall notify the EPA TOPO at d|rect_|on, the con’Fractor shall
. . A submit a draft revised QAPP.
1 any t|rT1e during the task order if changes _to the Wiithi 5 business days of
QAPP is warranted (e.g., due to organizational . ,
changes, revised technical approaches). receipt of EPA's cornments on
! the draft QAPP, a final QAPP
that responds to EPA’s written
comments
1d. If, during the Period of Performance of this | 10-15 business days after
Task Order, the EPA TOM provides technical receipt of written technical
direction that revisions to the QAPP are direction, the contractor shall
1 determined to be necessary, the contractor submit a draft revised QAPP.
shall submit a revised QAPP, including the Within 5 business days of
revision summary, within 10-15 business days receipt of EPA’s comments on
after receiving written technical direction to do | the draft QAPP, a final QAPP
so. When preparing this “draft” revised version | that responds to EPA’s written




of the QAPP, the contractor shall ensure that it
is written in an active voice and shall include a
version history page that summarizes changes
made. The contractor also shall provide EPA
with copies of any modified SOPs or checklists.
EPA will review the “draft” revised QAPP and
provide the contractor with written approval or
comments. The contractor shall provide a final
QAPP that responds to EPA’s written comments
within 5 business days of receipt of EPA’s
comments on the draft QAPP.

comments

le. Progress report pre-midyear

NLT 60 days prior to midpoint of
option year

1f. Progress report pre-end of year

NLT 60 days prior to end of
option year

1g. Monthly progress reports per contract
requirement

As specified in contract

HWI Communications Support

2a. Website updates up to 10 times per year
and not exceed 20 pages and 50 examples as
specified in written technical direction from the
EPATOPO

10-15 business days after
receipt of written technical
direction

2b. Healthy Watersheds News issues up to 4
issues per year as specified in written technical
direction from the EPA TOPO

10-15 business days after
receipt of written technical
direction

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 0 — Day 180 of Task year

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 90 — Day 270 of Task year

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 180 — Day 360 of Task year

2d. Up to 4 HWI webinars per year as specified
in written technical direction from the EPA
TOPO

40-60 business days after
receipt of written technical
direction

Integrated Assessments Detailed Deliverables

and Milestones

3a. Conference calls & call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction




3b. Collect indicator data and place into a
geodatabase

Within 80-100 business days of
beginning of each assessment

3c. Draft technical approach

Within 80-100 business days of
beginning of each assessment

3d. Conduct meeting with assessment team &
meeting summary

Within 80-100 business days of
beginning of each assessment

3.e. Complete data collection and final draft
technical approach

Within 120 business days of
beginning of each assessment

3.f. Final technical approach

Within 10 business days of
written technical direction

3.g. Six ecological attribute indicators analyzed
using statistical models/approaches &
vulnerability assessment and draft assessment
report

Within 160 business days of
beginning of each assessment

3.h. Convene conference call to decide on any
thresholds, index approach, and display of
results and call summary

Within 10 business days of
written technical direction

3. 1. Call summary on assessment team’s review
of results, graphics, & uses of assessment

Within 5 business days of
written technical direction

3.j. Draft assessment report

Within 200 business days of
beginning of each assessment

3.k. Final assessment report and transfer
geodatabase to EPA and project client (e.g,
state, National Estuary Program, Tribe,
watershed group)

Within 200- 280 business days
of beginning of each assessment

Healthy Watersheds Component Assessments

4a. Project plan and schedule

Within 5 days of beginning of
each project

4b. Conference calls and call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

4c. Draft assessment report

Within 200 business days of
beginning of each assessment

4d. Final assessment report and transfer
assessment database to EPA and project client
(e.g, state, National Estuary Program, Tribe,
watershed group)

Within 200- 280 business days
of beginning of each assessment

Healthy Watersheds Protection Programs, Strategies, and Projects

5a. Project plan and schedule

Within 5 days of beginning of
each project

5b. Conference call and workshop logistical

Calls: within 21 days of written




Option Period 3: 12 months

support, facilitation, and summary technical direction
Workshop: Within 5 business
days of written technical
direction
Within 7 business days of
2 5¢. Draft repart written technical direction
i Within 10 business days of
> SRl e written technical direction
5 5e. Draft fact sheet and report on healthy Within 7 business days of
watersheds implementation written technical direction
5 5 f. Final fact sheet and report on healthy Within 10 business days of
watersheds implementation written technical direction
SUPPORT HWI PROGRAM INTEGRATION
. . Within 5 business days of
5 6a, Meeting sumpmaries written technical direction
6b. Program integration project plan and Within 10 business days of
6 . . N
schedule written technical direction
6 6c. Draft and final program integration Within 10 business days of
strategies written technical direction
. , Within 10 business days of
6 6d. Draft and final project reports written technical direction

TASK ‘ BENCHMARK / DELIVERABLE / MILESTONES SCHEDULE
1 1a. Task Order Kick-Off Meeting Within 15 days of TO Award
1b. The contractor shall review the “Healthy
Watersheds Initiative Support Quality
i Assurance Project Plan” and, Within 30 days of beginning of
e Verify that the QAPP is still new Option Period
appropriate for use; or
o Recommend revisions.
immediately notify the EPA TOPQO of any QA Immediate notification. If
1 problems encountered that may impact the notification is by phone call, the
performance of this Task Order, with contractor shall follow up with
recommendations for corrective action email notification within 5 days.
10-15 business days after
receipt of written technical
1c. The contractor shall notify the EPA TOPO at | direction, the contractor shall
1 any time during the task order if changes to the | submit a draft revised QAPP.
QAPP is warranted (e.g., due to organizational Within 5 business days of
changes, revised technical approaches). receipt of EPA’s comments on
the draft QAPP, a final QAPP
that responds to EPA’s written




comments

1d. If, during the Period of Performance of this
Task Order, the EPA TOPO provides technical
direction that revisions to the QAPP are
determined to be necessary, the contractor
shall submit a revised QAPP, including the
revision summary, within 10-15 business days
after receiving written technical direction to do
so. When preparing this “draft” revised version
of the QAPP, the contractor shall ensure that it
is written in an active voice and shall include a
version history page that summarizes changes
made. The contractor also shall provide EPA
with copies of any modified SOPs or checklists.
EPA will review the “draft” revised QAPP and
provide the contractor with written approval or
comments. The contractor shall provide a final
QAPP that responds to EPA’s written comments
within 5 business days of receipt of EPA’s
comments on the draft QAPP.

10-15 business days after
receipt of written technical
direction, the contractor shall
submit a draft revised QAPP.
Within 5 business days of
receipt of EPA’s comments on
the draft QAPP, a final QAPP
that responds to EPA’s written
comments

le. Progress report pre-midyear

NLT 60 days prior to midpoint of
option year

1f. Progress report pre-end of year

NLT 60 days prior to end of
option year

1g. Monthly progress reports per contract
requirement

As specified in contract

HWI Communications Support

2a. Website updates up to 10 times per year
and not exceed 20 pages and 50 examples as
specified in written technical direction from the
EPATOPO

10-15 business days after
receipt of written technical
direction

2b. Healthy Watersheds News issues up to 4
issues per year as specified in written technical
direction from the EPA TOPO

10-15 business days after
receipt of written technical
direction

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 0 — Day 180 of Task year

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 90 — Day 270 of Task year

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 180 — Day 360 of Task year




2d. Up to 4 HWI webinars per year as specified
in written technical direction from the EPA
TOPO

40-60 business days after
receipt of written technical
direction

Integrated Assessments Detailed Deliverable

s and Milestones

3a. Conference calls & call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

3b. Collect indicator data and place into a
geodatabase

Within 80-100 business days of
beginning of each assessment

3c. Draft technical approach

Within 80-100 business days of
beginning of each assessment

3d. Conduct meeting with assessment team &
meeting summary

Within 80-100 business days of
beginning of each assessment

3.e. Complete data collection and final draft
technical approach

Within 120 business days of
beginning of each assessment

3.f. Final technical approach

Within 10 business days of
written technical direction

3.g. Six ecological attribute indicators analyzed
using statistical models/approaches &
vulnerability assessment and draft assessment
report

Within 160 business days of
beginning of each assessment

3.h. Convene conference call to decide on any
thresholds, index approach, and display of
results and call summary

Within 10 business days of
written technical direction

3. 1. Call summary on assessment team’s review
of results, graphics, & uses of assessment

Within 5 business days of
written technical direction

3.j. Draft assessment report

Within 200 business days of
beginning of each assessment

3.k. Final assessment report and transfer
geodatabase to EPA and project client (e.g,
state, National Estuary Program, Tribe,
watershed group)

Within 200- 280 business days
of beginning of each assessment

Healthy Watersheds Component Assessments

4a. Project plan and schedule

Within 5 days of beginning of
each project

4b. Conference calls and call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

4c. Draft assessment report

Within 200 business days of




beginning of each assessment
4d. Final assessment report and transfer
4 assessment database to EPA and project client | Within 200- 280 business days
(e.g, state, National Estuary Program, Tribe, of beginning of each assessment
watershed group)
Healthy Watersheds Protection Programs, Strategies, and Projects
5 5a. Project plan and schedule Within 5_days af beginning et
each project
Calls: within 21 days of written
. technical direction
s | o0 Conference call and workshop §ISial | wyorkshop: Within 5 business
! ! days of written technical
direction
Within 7 business days of
9 3¢ Draft repert written technical direction
. Within 10 business days of
. 26 Fiial report written technical direction
5 5e. Draft fact sheet and report on healthy Within 7 business days of
watersheds implementation written technical direction
5 5 f. Final fact sheet and report on healthy Within 10 business days of
watersheds implementation written technical direction
SUPPORT HWI PROGRAM INTEGRATION
. , Within 5 business days of
6 6a. Meeting summaries written technical direction
6b. Program integration project plan and Within 10 business days of
6 . . N
schedule written technical direction
6 6c. Draft and final program integration Within 10 business days of
strategies written technical direction
. , Within 10 business days of
6 6d. Draft and final project reports written technical direction
JEEEE
Option Period 4: 6 months
TASK BENCHMARK / DELIVERABLE / MILESTONES SCHEDULE
1 1a. Task Order Kick-Off Meeting Within 15 days of TO Award
1b. The contractor shall review the “Healthy
Watersheds Initiative Support Quality
1 Assurance Project Plan” and, Within 30 days of beginning of
e Verify that the QAPP is still new Option Period
appropriate for use; or
o Recommend revisions.
immediately notify the EPA TOPO of any QA Immediate notification. If
1 problems encountered that may impact the notification is by phone call, the
performance of this Task Order, with contractor shall follow up with




recommendations for corrective action

email notification within 5 days.

1c. The contractor shall notify the EPA TOPO at
any time during the task order if changes to the
QAPP is warranted (e.g., due to organizational
changes, revised technical approaches).

10-15 business days after
receipt of written technical
direction, the contractor shall
submit a draft revised QAPP.
Within 5 business days of
receipt of EPA’s comments on
the draft QAPP, a final QAPP
that responds to EPA’s written
comments

1d. If, during the Period of Performance of this
Task Order, the EPA TOPO provides technical
direction that revisions to the QAPP are
determined to be necessary, the contractor
shall submit a revised QAPP, including the
revision summary, within 10-15 business days
after receiving written technical direction to do
so. When preparing this “draft” revised version
of the QAPP, the contractor shall ensure that it
is written in an active voice and shall include a
version history page that summarizes changes
made. The contractor also shall provide EPA
with copies of any modified SOPs or checklists.
EPA will review the “draft” revised QAPP and
provide the contractor with written approval or
comments. The contractor shall provide a final
QAPP that responds to EPA’s written comments
within 5 business days of receipt of EPA’s
comments on the draft QAPP.

10-15 business days after
receipt of written technical
direction, the contractor shall
submit a draft revised QAPP.
Within 5 business days of
receipt of EPA’s comments on
the draft QAPP, a final QAPP
that responds to EPA’s written
comments

le. Progress report pre-midyear

NLT 60 days prior to midpoint of
option year

1f. Progress report pre-end of year

NLT 60 days prior to end of
option year

1g. Monthly progress reports per contract
requirement

As specified in contract

HWI Communications Support

2a. Website updates up to 10 times per year
and not exceed 20 pages and 50 examples as
specified in written technical direction from the
EPATOPO

10-15 business days after
receipt of written technical
direction

2b. Healthy Watersheds News issues up to 4
issues per year as specified in written technical
direction from the EPA TOPO

10-15 business days after
receipt of written technical
direction




2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 0 — Day 180 of Task year

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 90 — Day 270 of Task year

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 180 — Day 360 of Task year

2d. Up to 4 HWI webinars per year as specified
in written technical direction from the EPA
TOPO

40-60 business days after
receipt of written technical
direction

Integrated Assessments Detailed Deliverable

s and Milestones

3a. Conference calls & call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

3b. Collect indicator data and place into a
geodatabase

Within 80-100 business days of
beginning of each assessment

3c. Draft technical approach

Within 80-100 business days of
beginning of each assessment

3d. Conduct meeting with assessment team &
meeting summary

Within 80-100 business days of
beginning of each assessment

3.e. Complete data collection and final draft
technical approach

Within 120 business days of
beginning of each assessment

3.f. Final technical approach

Within 10 business days of
written technical direction

3.g. Six ecological attribute indicators analyzed
using statistical models/approaches &
vulnerability assessment and draft assessment
report

Within 160 business days of
beginning of each assessment

3.h. Convene conference call to decide on any
thresholds, index approach, and display of
results and call summary

Within 10 business days of
written technical direction

3. 1. Call summary on assessment team’s review
of results, graphics, & uses of assessment

Within 5 business days of
written technical direction

3.j. Draft assessment report

Within 200 business days of
beginning of each assessment

3.k. Final assessment report and transfer
geodatabase to EPA and project client (e.g,
state, National Estuary Program, Tribe,
watershed group)

Within 200- 280 business days
of beginning of each assessment




Healthy Watersheds Component Assessments

4a. Project plan and schedule

Within 5 days of beginning of
each project

4b. Conference calls and call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

4c. Draft assessment report

Within 200 business days of
beginning of each assessment

4d. Final assessment report and transfer
assessment database to EPA and project client
(e.g, state, National Estuary Program, Tribe,
watershed group)

Within 200- 280 business days
of beginning of each assessment

Healthy Watersheds Protection Programs, Strategies, and Projects

5a. Project plan and schedule

Within 5 days of beginning of
each project

5b. Conference call and workshop logistical
support, facilitation, and summary

Calls: within 21 days of written
technical direction

Workshop: Within 5 business
days of written technical
direction

5c. Draft report

Within 7 business days of
written technical direction

5d. Final report

Within 10 business days of
written technical direction

5e. Draft fact sheet and report on healthy
watersheds implementation

Within 7 business days of
written technical direction

5 f. Final fact sheet and report on healthy
watersheds implementation

Within 10 business days of
written technical direction

SUPPORT HWI| PROGRAM INTEGRATION

6a. Meeting summaries

Within 5 business days of
written technical direction

6b. Program integration project plan and
schedule

Within 10 business days of
written technical direction

6c. Draft and final program integration
strategies

Within 10 business days of
written technical direction

6d. Draft and final project reports

Within 10 business days of
written technical direction

END OF TABLE




When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in
a given period, the contractor shall make a determination that the deliverables, milestones,
benchmarks, and any outstanding technical direction from the TOPQO, shall be satisfactorily
completed in the form requested in the PWS by the end of the Period of Performance and for
the remaining funding that is available.

If the contractor determines one or more of the above-referenced items will not be able to be
completed in the requested form within the period of performance and with the available
funding, the contractor shall notify the TOPO and the CO immediately. Within 5 business days
of said notification, the TOPO in coordination with the CO will provide technical direction
concerning use of the remaining funding to prepare and furnish to the TOPO all interim draft
deliverables, interim work products, and any working files in an electronic format which is
supported by EPA, for eventual continuation of the project after the end date of the Task Order.

REPORTING

All documentation and reporting under this Task Order shall be in compliance with contract
requirements.

DELIVERABLES AND GENERAL PERFORMANCE

The contractor shall participate in meetings and conference calls arranged by the EPA Task
Order Project Officer. The contractor shall, when requested by the TOPO, provide supporting
documentation when EPA is reviewing draft deliverables to facilitate EPA review and approval
of the Contractor’s work. Documentation shall include the electronic files and detailed, written
explanation of all steps and decisions. The Contractor shall comply with this request when it is
received from the TOPO regardless of whether such a request is described in the individual
tasks of this PWS. The Contractor shall furnish this information in such manner that no
proprietary software will be needed for EPA to read, interpret, replicate or model any work
product of this agreement, unless otherwise noted in this PWS or by written permission of the
EPA TOPO. The objective is that anyone with the appropriate skill level can use the information
produced under this Task Order to check or duplicate the Contractor’s work for replication
and/or verification. With this understanding of how this Task Order’s data will be used, any
elements essential to successfully replicating analysis shall be provided to EPA in a commonly-
used format.

The Contractor shall provide both scientific/technical and editorial review as defined in section
2.6 of the Prime Contract Performance Work Statement on any Task Order draft product before
submission to the EPA TOPO for review. This process does not need to be performed by an
independent peer reviewer. All editorial review comments shall be addressed before
deliverables are furnished to the EPA TOPO for review (in the case of draft deliverables) or
acceptance (in the case of final deliverables); and any questions raised by scientific/ technical
review shall be either addressed or discussed with the EPA TOPO prior to the contractor
furnishing draft deliverables.



The contractor’s work shall be judged “satisfactory” according to the QAPP if TOPQ edits to
deliverables are no more than ten percent (10%) of the content of any draft deliverable, or less
than two percent (2%) of any final deliverable. In addition, the contractor’s work shall be
judged “satisfactory” according to the QASP if less than ten percent (10%) of the pages of
written final deliverables contain Task Order Project Officer edits for such things as grammar,
punctuation and format. The EPA TOPO can, upon request, furnish a copy of the EPA
correspondence manual for the contractor’s use.

Upon receipt of written technical direction from the TOPO, the contractor shall furnish:
¢ all deliverables {draft and final) to EPA shall be furnished in an electronic version and

in an electronic format that EPA can support (see TSAWP Contract PWS Section 4.0
Deliverables).

¢ all final deliverables to EPA shall include one (1) electronic copy and a transmittal
email that describes the attached deliverable and summarizes QA procedures applied
in its development. All final deliverables shall be prepared according to EPA publication
guidelines and shall be compliant with Section 508 of the Americans with Disabilities
Act.

All submittals to EPA shall be formatted as described below.

Electronic submissions shall be made in the following manner: electronic Microsoft Word®© for
any written reports, summaries or analysis documents, Microsoft Excel© format for any and all
spreadsheets, ESRI file Geodatabase (or other format approved by the EPA TOPO) for geospatial
datasets. Final electronic submissions shall be on Compact Disk (CD) or Digital Versatile Disc
(DVD) if too large to email as attachments or deliver via FTP. Every electronic document and
all of the sections, text, graphs, charts or figures shall be unlocked, open and editable so that
EPA may make further changes.

Appropriate electronic format that is supported by EPA and printing of all GIS data layers, maps,
photos, bench sheets and other written material not easily printed or saved in the above
formats shall be discussed and a format agreed upon with the EPA TOPO prior to submittal by
the contractor.

VALIDATION OF SECTION 508 COMPLIANCE OF TASK ORDER DELIVERABLES

The Contractor will support the TOPO in conducting a “Final Deliverable Validation” to ensure
compliance with Section 508 and the Federal Acquisition Regulations (FAR) related to “
electronic and information technology (EIT) deliverables”. The Contractor shall furnish
certification, in writing, to the TOPO that the Contractor has complied with EPAAR Clause
1552.211-79 “Compliance with EPA Policies for Information Resources Management”, including



the requirement that all electronic and information technology (EIT) deliverables be Section 508
compliant in accordance with the policies referenced at http://www.epa.gov/accessibility/ .

TRAVEL

All travel under this Task Order shall be in compliance with contract requirements and only
according to specific Technical Direction. (See contract clause H-17).

CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as Contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative.

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance,
or regulation to the EPA Task Order Project Officer.

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS:

The EPA projects that none of the individual meetings identified in these tasks will exceed a
total cost of $20,000 with the exception of a national workshop under Task 5. The contractor
shall immediately notify the EPA Contracting Officer, PO and TOPO of any anticipated individual
event involving support for a meeting, conference, workshop, symposium, retreat, seminar or
training that may potentially incur $20,000 or more in cost during performance. Conference
expenses are all direct and indirect costs paid by the government and include any associated
authorized travel and per diem expenses, room charges for official business, audiovisual use,
light refreshments, registration fees, ground transportation and other expenses as defined by
the Federal Travel Regulations. All outlays for conference preparation should be included, but
the federal employee time for conference preparation should not be included. After notifying
EPA of the potential to reach this threshold, the Contractor shall not proceed with the task(s)
until authorized to do so by the Contracting Officer.

QUALITY ASSURANCE SURVEILLANCE PLAN: per contract requirements
ATTACHMENTS

Filename HWI Support Final QAPP.PDF: “Healthy Watersheds Initiative Support Quality
Assurance Project Plan” Task Order No. 31, Contract EP-C-08-002, June 25, 2012. (18 pp)
(redacted copy attached).

Clinch-Powell Watershed Health Assessment (5-6-2013).pdf
ftp://ftp.epa.gov/storet/xfer/ ClinchPowell zip file
Comments on assessment report:

- CP_HealthyWatersV1l_VAReview.pdf




- Clinch-Powell Watershed Health Assessment (5-6-2013)JKLSuggest.pdf
- Clinch-Powell Watershed Health Assessment (5-6-2013)(TSO).pdf

- CP_HealthyWatersV1l_VAReview_Patricks_Comments.pdf

- David_Duhl.pdf

- EPAR3.pdf

- ClinchPowell_HWI_Meeting_Notes 07302013.pdf

FINALMontana PPR Literature Review 5_6 Final.pdf
MT_Technical_Approach 07-30-13.pdf

TauntonWatershedResiliency Draft 42613.pdf
Consolidated comments on Draft7 2 13.pdf
Taunton Healthy Watershed Report annotate outline July 24 _13(2).pdf



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1 | 8

2. AMENDMENT/MODIFICATION NO.
001 See Block 16C

3. EFFECTIVE DATE

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

6. ISSUED BY CODE [cpop

(FOR U.S. MAIL ONLY)

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

7. ADMINISTERED BY (If other than Item 6) CODE |CPOD

CPOD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.

R T I International

Attn: DEBORAH ELLISON 9B. DATED (SEE ITEM 11)

PO BOX 12194

(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
RESEARCH TRIANGLE PARK NC 277092194 X |[EP-C-12-054

0004

10B. DATED (SEE ITEM 13)
CODE|(b)(4) FACILITY CODE 09/26/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: | (b)(4)

OWOW Healthy Watersheds Initiative

The purpose of this modification is to 1) rescind the current Alternate Task Order
Contracting Officer Representative, Stuart Lehman's authority; and 2) to appoint Nancy
Arazan as the new Alternate Task Order Contracting Officer Representative.

TOPO: Laura Gabanski Max Expire Date: 03/27/2018

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Courtney Stallworth

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t

ViivhneSaoied
- o

16C. DATE SIGNED
LLECTROW.C
SOMATYRE | 01/30/2014

(Signature of person authorized to sign)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-C-12-054/0004/001 2 8
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(2) (B) (C) (D) (E) (F)

Alternate COR/Project Officer changed to
Nancy Arazan
USEPA
Mail Code: 4503T
Street Address: 1200 Pennsylvania Ave., NW
Washington, DC 20460
(202)566-0815
arazan.nancy@epa.gov
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 09/26/2013 to 09/24/2014
All other terms and conditions shall remain
unchanged.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1 | 3

2. AMENDMENT/MODIFICATION NO.
002 See Block 16C

3. EFFECTIVE DATE

PR-OW-14-00399

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

6. ISSUED BY CODE [cpop

(FOR U.S. MAIL ONLY)

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

7. ADMINISTERED BY (If other than Item 6) CODE |CPOD

CPOD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.

R T I International

Attn: DEBORAH ELLISON 9B. DATED (SEE ITEM 11)

PO BOX 12194

| (b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
RESEARCH TRIANGLE PARK NC 277092194 %X [EP-C-12-054

0004

10B. DATED (SEE ITEM 13)

FACILITY CODE

CODE (b)(4) 09/26/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

Net Increase: $138,128.82

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X Unilateral - H.1 EPAAR 1552.217-71 & FAR 52.232-22

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number:|(b)(4)
The purpose of this modification is to exercise Option Period I with incremental funding in
the amount of $138,128.82.

TOPO: Laura Gabanski Max Expire Date: 03/27/2018

LIST OF CHANGES:

Reason for Modification: Exercise an Option

CHANGES FOR LINE ITEM NUMBER: 2 (Option Period I)
Obligated Amount for this modification: $138,128.82
Exercised option

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Noelle Mills

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED [ 1¢ 16C. DATE SIGNED
="y ELECTROHIC

) "L:f'..f foin SICKATYRE | 06/24/2014

(Signature of person authorized to sign)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-C-12-054/0004/002 2 3
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(2) (B) (C) (D) (E) (F)

NEW ACCOUNTING CODE ADDED:

Account code:
14-15-B-87FP-202BD4X25-2505-1487PE4009-001
Beginning FiscalYear 14

Ending Fiscal Year 15

Fund (Appropriation) B

Budget Organization 87FP

Program (PRC) 202BD4X25

Budget (BOC) 2505

Job # (Site/Project)

Cost Organization

DCN-LineID 1487PE4009-001

Amount: $138,128.82

Delivery Location Code: OW-OWOW-AWPD-NPSB
AWPD-NPSB

US EPA-OW-OWOW-AWPD-NPSB

1200 PENNSYLVANIA AVE., NW

MC-4503-T

WASHINGTON DC 20460

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 09/26/2013 to 09/24/2015
All other terms and conditions shall remain
unchanged.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



The following clause is revised by this modification as follows:

B-1 LOCAL CLAUSES EPA-B-16-102 ESTIMATED COST AND FIXED FEE

Option Period 1

(a) The estimated cost of this contract is|(0)(4)

(b) The fixed fee is|(0)(4)

(¢) The total estimated cost and fixed fee is $316,646.

The following clause is incorporated by this modification.

B-2 LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICE

Option Period I

(a) Pursuant to the Limitation of Funds clause, incremental
to cover estimated cost. Funding in the amount of{(b)(4)

nding in the amount of] (b)(4) is allotted
is provided to cover the corresponding

increment of fixed fee. The amount allotted for costs is estimated to cover the contractor's performance

through 3/3/2015.

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-

190), the Limitation of Cost clause shall become applicable.

(¢) Recapitulation of Funds
Modification 2
Total Funded

Total Task Order
Balance Unfunded

The following clause is incorporated by this modification.

F-1 LOCAL CLAUSES EPA-F-12-101 PERIOD OF PERFORMANCE

Estimated Cost

(b)(4)

Fixed Fee Cost Plus Fixed Fee
(b)(4) $138,128.82
$138,128.82

$316,646.00

$178,517.18

The period of performance of this contract shall be from 9/26/2013 through 9/24/2015 inclusive of all

required reports.

Page 3 of 1
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PERFORMANCE WORK STATEMENT
TSAWP Multiple-Award Contracts
TASK ORDER SOLICITATION ID PR-OW-13-00141

Healthy Watersheds Program Support
BACKGROUND:

U.S. EPA, in partnership with others, launched the Healthy Watersheds Program
(HWP]) to protect and maintain healthy watersheds having natural, intact aguatic
ecosystems; prevent them from becoming impaired; and accelerate restoration
successes. This Program is being implemented by promoting a strategic, large scale
systems approach to identify and protect healthy watersheds based on integrated
assessments of aquatic habitat, biotic communities, chemistry, and watershed
processes such as hydrology, fluviogeomorphology, and natural disturbance regimes.
The purpose of this Task Order is to provide support to the Healthy Watershed
Program (HWP} inciuding web site updates, newsletter, and managing online forum
and webinars; identifying healthy watersheds through integrated assessments;
assessments of healthy watershed components; development of healthy watershed
protection programs, strategies and projects; and integration of healthy watershed
identification and protection into EPA programs. The contractor shall provide HWP
support to EPA for specific projects in the Base Period and in each Option Period, as
described in the Tasks below. All deliverables must be in an electronic format
supported by EPA.

TASK 1: Quality Management Plan, QAPP and progress reports

A Task Order kick-off cali or meeting will be held within 15 days of the issuance of the Task
Crder. The Task Order will be reviewed and the QAPP will be discussed and reviewed.

The contractor shall adhere to the Quality Management Plan (QMP) customized for and
incorperated into this contract in performing the scope of requested services in this task crder.
EPA expects the contractor’s Cost and Technical Proposals will fully account for the completien
of all Quality Assurance (QA)-related tasks, reviews, and reporting, including those described in
the Contract QMP and the project Quality Assurance Project Plan (QAPP).

This Task Order involves the use of existing data, website page development, geospatial data,
and modeling. Accordingly, EPA policy requires that an gpproved QAPP be in place before any
work begins that involves the collection, generation, evaluation, analysis or use of
environmental data. The contractor shall adhere to an existing Quality Assurance Project Plan
(QAPP) completed under a previcus HWI contractor assignment that comprehensively and



adequately addresses all the elements of this Task Order, and that QAPPL, The contractor shall
update the attached QAPP to reflect current project status, PWS requirements and project
organization. That QAPP will be provided to the contractor that is awarded this Task Order by
EPA. For any updating of the QAPP, the contractor shall follow the applicable QAPP
requirements as provided in EPA Regquirements for Quality Assurance Project Plans: EPA QA/R-5
(http://www.epa.gov/quality/qs-docs/r5-final.pdf), and Guidance for Quality Assurance
Project Plans(QA/G-5), EPA/600/R-98/018, (bttp://www.epa.gov/quality/gapps.html), as well as
other guidance relevant to this Task Order, that can be found at
http://www.epa.gov/quality/qapps.html. All QA documentation prepared under this Task
Order shall be considered non-proprietary, and shall be made available to the public upon
request.

The contracter shall immediately notify the EPA TOCOR of any QA problems encountered that
may impact the performance of this Task Order, with recommendations for corrective action. If
notification is by phone call, the contractor shall follow up with email notification within 5 days.

The contractor also shall provide EPA with monthly reports of QA-related activities performed
during implementation of this Task Order. These monthly QA reports shall identify QA activities
performed to support implementation of this Task Order, problems encountered, proposed
solutions, and corrective actions taken. The contractor may include this as a part of the
contract-required monthly financial/technical progress report.

Existing QAPPs shall require updates if changes that affect QA protocoels in the QAPP have
occurred, Contractor OQMPs are periodically revised which may or may not affect an existing
QAPP from an earlier year. Ongoing usage of QAPPs under this Task Order also can reveal the
need for any updates. The contractor shall review the existing QAPP, check for necessary
revisions based on the factors above, and report in writing to the TOCOR on the necessity of
any updates or modifications within 10-15 business days. The contractor also shall notify the
EPA TOCOR at any time during the Task Order if changes to the QAPP are warranted (e.g., due
to organizational changes, revised technical approaches). If, during the Period of Performance
of this Task Order, the EPA TOCOR determines revisions to the QAPP are necessary, the
contractor shall submit a revised QAPP in track changes version of MS Word, and shall include a
version history page that summarizes changes made, within 10-15 business days after recetving
written technical direction to do so. The Centractor alse shall provide EPA with copies of any
modified SOPs or checklists to be attached to the QAPP. The contractor shall provide a revised
QAPP, then a final that responds to EPA’s written comments within 5 business days of receipt of
EPA’s comments on the draft.

! Filename HWT Support Final QAPP.PDF: “Healthy Watersheds Initiative Support Quality
Assurance Project Plan™ Task Order No. 31, Contract EP-C-08-002, June 25, 2012. (18
pp){redacted copy attached).



No work on the task order shall proceed {on any environmental data collection, analysis, or
modeling tasks) until any changes are reflected in the QAPP, and have been approved by the
EPA QA Officer.

Reporting Requirements:

a. The contractor shall include a QA/QC section within each major deliverable (as specified
above)

b. The contractor shall provide monthly reports of QA activities performed during
implementation of this task order (as specified above).

Progress Reports:

in addition to the brief monthly reports required by the contract, the contractor shall also
transmit to the EPA TOCOR a brief, emailed progress report twice an option year. These
reports are due no less than 60 days before the halfway point, and 60 days before the end, of
the Task’s current option year. This report shall summarize the status of afll HWP Support
activities and related funding under this Task up to the report date, and estimate the projected
activities and related funding that is expected to be used in the ensuing 60-day period.

TASK 2: HWP COMMUNICATIONS SUPPORT

The Contractor shall update the web site, www.epa.gov/healthywatersheds no more than 10
times per Base Period or Option Periad year under the direction of the EPA TOCOR and in
Drupel that can be reviewed and approved by the EPA TOCOR and then transferred to the EPA
web group with an EPA request for website modification. This shall include adding new
examples, literature to the searchable reference library, healthy watersheds home page
featured program or project, Healthy Watersheds News issues (see below), healthy watersheds
pilot project descriptions and updates, stories in the news, links to related federal programs,
national map with links to projects, HWP publications, and new EPA regional contacts. New
material for the website shall not exceed 20 pages and 50 examples, stories, literature, home
page featured program or project, pilot projects, national map updates, links to related federal
and regional or local programs, stories in the news, HWP publications, Healthy Watersheds
News issues, and new EPA regional contacts per Base Period or Option Period year. The
Contracter shall use the existing QAPP for the web site updates.

The Contractor shall, with input on content from the TOCOR, develop no more than 4 issues per
Base Pertod or Option Period year of Healthy Watersheds News, This shall include layout and
writing articles in a format that is comparable to recent past issues {posted online at
www_epa.gov/healthywatersheds. The Healthy Watersheds News issues shall not exceed 6
pages per issue.

The Contractor shall manage the Healthy Watersheds Program Online Forum, hwi_Info. This
shall include adding posts, monitoring the discussion, approving new members, and enforcing
the rules of the forum.



The Contractor shall provide support, under the direction of the EPA TOCOR, in setting-up and
managing no more than 4 HWP webinars per Base Period or Cption Period year.

New material for the website shall not exceed 10 pages and 15 examples;
3 issues of Heafthy Watersheds News; and 2 HWP webinars.

TASK 3: SUPPORT THE DEVELOPMENT OF STATE AND OTHER INTEGRATED HEALTHY

10.

11.

WATERSHEDS ASSESSMENTS

Under the direction of the TOCOR, the Centractor shall develop integrated healthy
watersheds assessments using existing data and assessments following the assessment
framework in Chapter 4 of the identifying ond Protecting Healthy Watersheds Concepts,
Assessments, and Management Approoches found on www.epa.gov/healthywatersheds.
This shall include for each assessment the delivery of an assessment report and
geodatabase of the assessment results. The report shall include an executive summary,
introduction, methods overview, results and analysis including synthesis of watershed
condition and vulnerability assessments, next steps and applications, references, any
appendices, and maps and graphics. The reports shall include pictures and/or graphics
on cover pages suitable for posting on the Healthy Watersheds web site. The overall
steps in an integrated healthy watersheds assessment include, but are not limited to:

Crganizing conference cails with assessment team (no more frequent than monthly) to
discuss the steps below and provide call summaries

Identify, collect, and review existing data for 6 healthy watershed assessment
framework ecological attributes and vulnerability indicators {e.g. future climate, land,
and water use change) and create geodatabase

Develop draft technical approach

Conduct meeting with assessment team to decide on indicators, analysis unit {e.g.
Hydrologic Unit Code or catchment), uses of the assessment, and overall technical
approach, and provide summary of the meeting

Complete data collection for any new indicators and final draft technical approach
Circulate final draft of technical approach to assessment team for review and finalize
Analyze data, develop indicators for the 6 ecological attributes and vulnerability
assessment, and develop landscape statistical or other models or statistical approaches
to assess all watersheds or catchments and draft assessment report

Convene conference call of assessment team to discuss draft results and decide on
index approach and/or thresholds, map cutput format, and associated graphics for
displaying the results

Calculate index and develop graphics displaying results. Convene conference call of
assessment team to review and finalize results and graphics and uses of the assessment
Complete draft assessment report and circulate to the assessment team for its review,
and

Finalize report and transfer geodatabase to EPA and project client {e.g, state, National
Estuary Program, Tribe, watershed group)



The Contractor shall develop integrated healthy watersheds assessments in no more than 2
states, no more than 1 National Estuary Program, no more than 1 Tribe, and/or no more than 2
geographic areas such as watersheds and ecoregions per Base Period or Option Period year.

For the Base Period, the Clinch-Powell Watersheds assessment will be completed and 1 other
state assessment is projected.

For Option Period 1, the Clinch-Powell Watersheds assessment and Tennessee state
assessment will be completed.

Clinch-Powell Assessment (Clinch-Powell Clean Rivers initiative)

The Contractor shall evaluate the draft assessment report including preliminary results
(attached), review data collected so far in the geodatabase and associated data analysis
tables (attached link]), review comments on the assessment (attached), review the
summary of July 23, 2013 Call (attached), and propose a revised assessment technical
approach. The Contractor shall convene conference calls of assessment team to discuss
and decide on a new assessment approach. The Contractor shall collect any additional
existing data. The Contractor shall convene conference calls of assessment team to
discuss new indicators, results of the analysis, index approach and/or thresholds,
combined output of watershed health and/or vulnerability assessments, next steps and
applications, map format for displaying the results, and report graphics. The Contractor
shalf calculate indices and develop graphics displaying resuits. The Contractor shall
complete draft and draft final reports and circulate them to the assessment team for its
review. The Contractor shall finalize report and geocdatabase.

TASK 4: SUPPORT CF THE DEVELOPMENT OF HEALTHY WATERSHEDS COMPONENT
ASSESSMENTS

Under direction of the TOCOR, the Contractor shall develop additional healthy watersheds
component assessments to include assessments of green infrastructure, landscape condition,
habitat, geomorphology, hydrology, water quality, and biological condition in no more than 2
states, 1 Tribe, 1 National Estuary Program, and/ or 2 geographic areas such as watersheds and
ecoregions per Base Period or Option Pericd year. These assessments shall be similar to those
in Chapters 2 and 3 of the EPA technical document, identifying and Protecting Healthy
Watersheds Concepts, Assessments, and Management Approaches found on
www.epa.gov/healthywatersheds and consistent with the state of the science. The reports
shall include pictures and/or graphics on cover pages suitable for posting on the Healthy
Watersheds web site. The Contractor shall develop a project plan and schedule for each
assessment prior to initiating work.



For the Base Period, the Montana Prairie Wetlands and Intermittent/Ephemeral Streams:
Hydrologic Needs Assessment for Healthy Watersheds project shall be completed and no other
projects are being planned.

For Opticn Period 1, the Montana Prairie Wetlands and Intermittent/Ephemeral Streams:
Hydrologic Needs Assessment for Healthy Watersheds project shall be completed.

Maontana Prairie Wetlands and Intermittent/Ephemeral Streams: Hydrologic Needs Assessment
for Healthy Watersheds (Montana Department of Environmental Quality)

The Contractor shall review and evaluate the Literature Review {attached} and draft
Technical Approach for Developing Testable Hypotheses and Precautionary Limits of
Hydrologic Alteration (attached). The Contractor shall convene conference calls with
the Montana technical team to develop testable hypotheses that describe how select
species, communities, and processes respond to hydrologic changes during various
months and seasons for prairie wetlands in eastern Montana. Each hypothesis will
explicitly state who {species or guild) is affected by what (component of flow), when
(months or season), where (habitat, such prairie wetlands), and how (hypothesized
ecological response}). The Contractor shall work the Montana technical team to quantify
precautionary limits on hydrologic alteration. The Contractor shall produce draft and
final reports with the literature summary and hydrologic needs assessment that is 508
compliant for posting on the Healthy Watersheds web site.

TASK 5: SUPPORT DEVELOPMENT OF HEALTHY WATERSHEDS PROTECTION PROGRAMS,
STRATEGIES, AND PROJECTS

Under direction of the TOCOR, the Contractor shall assist in the development of healthy
watersheds programs, strategies, and projects in no more than 3 states, no more than 3 Tribes,
no more than 3 National Estuary Programs, and/or no more than 3 watersheds per Base Period
or Option Period year. The Contractor shall develop a project plan and schedule for each
program development project except for logistical support. Program support shall include:
providing logistical support for conference calis, i.e., note taking, facilitation, summary;
facilitating workshops; preparing written synthesis of information on healthy watersheds
assessments and protection programs; supporting the development of state or tribal healthy
watersheds strategies; and implementation of watershed level healthy watersheds protection
projects. The Contractor shall produce a fact sheet and report on healthy watersheds
implementation outlining a strategic approach to protecting healthy watersheds including the
importance of a large scale systems approach, role of integrated assessments in identifying
healthy watersheds, development of healthy watersheds state strategies, role of collaboration
across organizations, and examples of healthy watershed protection actions and projects.
Reports and fact sheet shall include pictures and/or graphics suitable for posting on the Healthy
Watersheds web site.



For the Base Period, the Protecting Aquatic Ecosystem Resilience in the Massachusetts’
Taunton River Watershed project shall be completed and three national HWI pilot projects are
being planned. The pilot projects will commence in the Base Period and carry over inte Option
Period 1.

For Option Period |, the Protecting Aquatic Ecosystem Resilience in the Massachusetts’ Taunton
River Watershed project shall be completed.

Protecting Aquatic Ecosystem Resilience in the Massachusetts’ Taunton River Watershed

The Contractor shall review the Protecting Resiliency in Massachusetts’ Taunton River
Watershed 4/26/13 draft report {(attached), Consolidated Comments from EPA Region 1
(attached), and Revised Table of Contents for the Draft Report (attached). The
Contractor shall discuss next steps with the EPA TOCOR and the Taunton Watershed
Project Team and propose a final report outline. The Contractor shall develop a revised
draft report based on the final outline. The Contractor shall incorporate comments on
the draft report from the EPA TOCOR and the Taunton Watershed Project Team. The
Contractor shall produce a final report. The report shall be 508 compiiant for posting on
the Healthy Watersheds web site.

TASK 6: SUPPORT HWI PROGRAM INTEGRATION

Under direction of the TOCOR, the Contractor shall assist in developing strategies and
implementing projects that demonstrate HWi integration into the Wetlands and National
Estuary Programs (NEPs), and other EPA programs. Emphasis shall be placed on demonstration
projects.

For the Base Period, no activity is expected for this task. Activity is anticipated under this task
in Option Period I.

SCHEDULE OF BENCHMARKS AND DELIVERABLES

Base Period: 12 months

TASK BENCHMARK / DELIVERABLE / MILESTONES SCHEDULE

1 la. Task Order Kick-Off Meeting Within 15 days of TO Award
1b. The contractor shall review the “Healthy
Watersheds Initiative Support Quality |
Assurance Project Plan” and,
¢ Verify that the QAPP is still
appropriate for use; or
* Recommend revisions.

Within 30 days of TO Award

1 Immediately notify the EPA TOCOR of any QA Immediate notification. If




problemé encountered that may impact the i

performance of this Task Order, with

| recommendations for corrective action

neotification is by phone call, the
contractor shall follow up with
email notification within 5 days.

. provide the contractor with written approval or

1c. The contractor shall notify the EPA TOCOR
at any time during the task order if change to
the QAPP is warranted {e.g., due to
organizational changes, revised technical
approaches).

| 1d. If, during the Period of Perfoarmance of this

Task Order, the EPA TOCOR provides technical
direction that revisions to the QAPP are
determined to be necessary, the contractor
shall submit a revised QAPP, including the
revision summary, within 10-15 business days
after receiving written technical direction to do
so. When preparing this “draft” revised versicn
of the QAPP, the contractor shall ensure that it
is written in an active voice and shall include a
version history page that summarizes changes
made. The contractor also shall provide EPA
with copies of any modified SOPs or checklists.
EPA will review the “draft” revised QAPP and

comments. The contractor shall provide a final
QAPP that responds to EPA’s written comments
within 5 business days of receipt of EPA’s
comments on the draft QAPP.

le. Progress report pre-midyear

10-15 business days after
receipt of written technical
direction, the contractor shall
submit a draft revised QAPP.
Within 5 business days of
receipt of EPA’s comments on
the draft QAPP, a final QAPP
that responds to EPA’s written
comments

10-15 business days after
receipt of written technical
direction, the contractor shall
submit a draft revised QAPP.
5 business days of receipt of
EPA’s comments on the draft
QAPP, the centractor shall
submit a final QAPP that
responds to EPA’s written
comments

" NLT 60 days prior to midpoint of

base year

.: 1g. Monthly progress reports per contract

1f. Progress report pre-end of year

NLT 60 days pric;r to end of base !

year

requirement

As specified in contract

HWI Communications Support

2a3. Website updates up to 10 times per year
and not exceed 20 pages and 50 examples as
specified in written technical direction from the
EPATOCOR

10-15 business days after
receipt of written technical
direction




2b. Healthy Watersheds News issues up to 4
issues per year as specified in written technical
direction from the EPA TOCOR

110-15 business days after
receipt of written technical
| direction

2¢. Online Forum posts, discussion monitoring,

approval of new members, and rule

enforcement

~ 2¢. Online Forum posts, discussion monitoring,
approval of new members, and rule

~enforcement

| 2¢. Online Forum posts, discussion monitoring,

|
Day 0 - Day 180 of Task year

Day 90 — Day 270 of Task year

approval of new members, and rule
enforcement

2d. Up to 4 HWI webinars per year as specified
in written technical direction from the EPA
TOCOR

Day 180 — Day 360 of Task year

40-60 business days after
receipt of written technical
direction

Integrated Assessments Detailed Deliverables and Milestones

3a. Conference calls & call summaries

3b. Collect indicator data and place into a
geodatabase

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

Within 80-100 business days of
beginning of each assessment

3¢, Draft technical approach

3d. Conduct meeting with assessment team &
meeting summary

Within 8C-100 business days of
beginning of each assessment

" Within 80-100 business days of

beginning of each assessment

" 3.e. Complete data collection and final draft
technical approach

Within 120 business days of
beginning of each assessment

3.f. Final technical approach

Within 10 business days of
written technical direction

3.g. Six ecological attribute indicators analyzed
using statistical models/approaches &
vulnerability assessment and draft assessment
report

Within 160 business days of
beginning of each assessment

3.h. Convene conference call to decide on any
thresholds, index approach, and display of
results and call summary

Within 10 business days of
written technical direction

3.1 Call summary on assessment team’s review
of results, graphics, & uses of assessment

3.j. Draft assessment report

Within 5 business days of

~written technical direction

Within 200 business days of
beginning of each assessment

3.k. Final assessment report and transfer

Within 200- 280 business days




geodatabase to EPA and project client (e.g,
state, National Estuary Program, Tribe,
watershed group}

of beginning of each assessment |

Calls: within 21 E:I-ays of written
technical direction

3CPa. Conference calls & written call summaries Call summaries: within 5
business days of written
_ _ technical direction
3CPb Project evaluation and proposed revised Within 20 business days of
) assessment technical approach written technical direction
acpc. | Complete data collection and final draft Within 15 business days of
| ' technical approach - written technical direction
. : Withi i f
3CPd. Final technical approach report I. n > busn."uess Qays 9
_ ) written technical direction
Six ecological attribute indicators analyzed
— using statistical models/approaches &/or Within 25 business days of
) vulnerability assessment and draft assessment  written technical direction
report
Convene conference call to decide on an
. . y Within 10 business days of
3CPf. thresholds, index approach, and disptay of _ _ _ _
. written technical direction
results and written call summary ]
Written call summary on assessment team’s _
_ L , Within 5 business days of
3CPg. review of results, graphics, & uses of . . . .
written technical direction
assessment B
3CPj. Draft assessment report Wl,thm 20 bus.mess.day.f, o
written technical direction
3CPk Final assessment report and transfer Within 15 business days of
‘ geodatabase to EPA and project client . written technical direction
B Healthy Watersheds Component Assessments
. Withi f inni f
4 4da. Project plan and schedule fthin 5.days of beginning o
L _each project
. Calls: within 21 days of written
technical direction
4 4b. Conference calls and call summaries Call summaries: within 5
business days of written
technical direction _
Within 200 business days of '
4 4c. Draft assessment report . Y i
beginning of each assessment
4d. Final assessment report and transfer
" assessment database to EPA and project client | Within 200- 280 business days
(e.g, state, National Estuary Program, Tribe, of beginning of each assessment
watershed group) _ o
4.MTa. 'l 4,MTa. Review and evaluate the Literature Within 5 business days of




Review and draft Technical Approa_ch for
Developing Testable Hypotheses and
Precautionary Limits of Hydrologic Alteration

written technical direction

Calls: within 15 days of written
technical direction

5e. Draft fact sheet and report on healthy

| written technical direction

Within 7 business days of

4.MTb. Conference calls and call summaries Call summaries: within 5
business days of written
o S _technical direction B
A.MTc. Draft Testable Hypotheses and precautionary Within 10 business days of
limits of hydrologic alteration written technical direction
AMTd. | Final Testable Hypotheses and precautionary Within 10 business days of
limits of hydrologic alteration written technical direction
4.MTe. Draft final report with the literature summary Within 15 business days of
I and hydrologic needs assessment written technical direction |
ALTE Final report with the literature summary and Within 10 business days of
hydrologic needs assessment | written technical direction
) Healthy Watersheds Protection Programs, Strategies, and Projects
5 Sa. Project plan and schedule Within 5.days Gl PEgIaninE AT
_each project
i Calls: within 21 days of written
" 5b. Conference call and workshop logistical technical dlreFtlgn _
5 N Workshop: Within 5 business
support, facilitation, and summary . .
days of written technical
) direction
5 | 5¢. Draft — Wi.thin 7 busirjess c?ays F)f
written technical direction
5 5d. Final report Within 10 business days of

5 . . . . .
| watersheds implementation ' written technical direction
: 5 f. Final fact sheet and report on healthy Within 10 business days of
watersheds implementation ~written technical direction
5.Ta. Discuss next steps on the project W[thm 5 t_)l‘_{Slr_‘eSS days of
i _project initiation ]
Calls: within 15 days of written
technical direction
5.Th. Conference calls and call summaries Call summaries: within 5
business days of written
technical direction
5.Tc. Final report outline Within 5 t_)L_JSirjess days of
project initiation
5.7d. Within 20 business days of

5.Td. Draft report

written technical direction




Within 10 business days of ‘

% Tes Final report written technical direction
SUPPORT HWI PROGRAM INTEGRATION ]
b ba. Meeting summaries Wi.th}n > busir.‘less c.lays .Of
) | written technical direction
. 6b. Program integration project plan and  Within 10 business days of
schedule written technical direction
6 6¢. Draft and final program integration - Within 10 business days of
- strategies written technical direction
6 6d. Draft and final project reports Wl_thm 10 bus.mess.day%' of
written technical direction
Option Period 1: 12 months
TASK BENCHMARK / DELIVERABLE / MILESTONES SCHEDULE
1 la. Task Order Kick-Off Meeting Within 15 days of TO Award
1b. The contractor shall review the “Healthy
Watersheds Initiative Support Quality
1 Assurance Project Plan” and, Within 30 days of beginning of
e Verify that the QAPP is still " new Option Pericd
appropriate for use; or
~ * Recommend revisions.
immediately notify the EPA TOCOR of any QA Immediate notification. If
1 probiems encountered that may impact the notification is by phone call, the
performance of this Task Order, with contractor shall follow up with
recommendations for corrective action email notification within 5 days.
10-15 business days after
receipt of written technical
1c. The contractor shall notify the EPA TOCOR direction, the contractor shall
at any time during the task order if changes to submit a draft revised QAPP.
1 the QAPP is warranted {e.g., due to Within 5 business days of

organizational changes, revised technical
approaches).

| of the QAPP, the contractor shall ensure that it

1d. If, during the Period of Performance of this
Task Order, the EPA TOM provides technical

~direction that revisions to the QAPP are

determined to be necessary, the contractor
shall submit a revised QAPP, including the
revision summary, within 10-15 business days
after receiving written technical direction to do
so. When preparing this “draft” revised version

receipt of EPA’s comments on
the draft QAPP, a final QAPP
that responds to EPA’s written
comments

10-15 business days after
receipt of written technical
direction, the contractor shall
submit a draft revised QAPP.
Within 5 business days of
receipt of EPA’s comments on
the draft QAPP, a final QAPP
that responds to EPA’s written
comments




version history page that summarizes changes
made. The centractor also shall provide EPA
with copies of any modified SOPs or checklists.
EPA will review the “draft” revised QAPF and
provide the contractor with written approval or
comments. The contractor shall provide a final
QAPP that responds to EPA’s written comments
within 5 business days of receipt of EPA’s
coemments on the draft QAPP.

is written in an active voice and shall include a

NLT 60 days prior to midpoint of

1 le. Progress report pre-midyear option year .
1 1f. Progress report pre-end of year NLT 60 days prior to end of
option year
1 1g. Monthly progress reports per contract ' Aaisoecifiedlnenntract
requirement
_ HWI Communications Support
2a. Website updates up to 10 times per year 10-15 business days after
2 i and r}c.>t E?(CE.’E(:‘! 20 pages ?nd 5.0 ex;mples as receipt of written technical
specified in written technical direction from the T
EPATOCOR _
2b. Healthy Watersheds News issues up to 4 10-15 business days after
2 issues per year as specified in written technical | receipt of written technical
direction from the EPA TOCOR direction
+ 2¢. Online Forum posts, discussion monitoring,
2 approval of new members, and rule Day 0 — Day 180 of Task year
| _enforcement
2c. Online Forum posts, discussion monitoring,
2 approval of new members, and rule Day 90 — Day 270 of Task year
enforcement
2c. Online Forum posts, discussion monitoring,
2 approval of new members, and rule Day 180 — Day 360 of Task year
enforcement
2d. Up to 4 HWI webinars per year as specified  40-60 business days after
2 in written technical direction from the EPA receipt of written technical
TOCOR direction
Integrated Assessments Detailed Deliverables and Milestones _
Calls: within 21 days of written
technical direction
3 3a. Conference calls & call summaries Call summaries: within 5

business days of written
. technical direction




3b. Coilect indicator data and place into a
' geodatabase

Within 80-100 business days of
beginning of each assessment

3c. Draft technical approach

Within 80-100 business days of
beginning of each assessment

'3d. Conduct meeting with assessment team &
meeting summary

Within 80-100 business days of
beginning of each assessment

3.e. Complete data collection and final draft
| technical approach

3.f. Final technical approach

Within 120 business days of
beginning of each assessment

Within 10 business days of
written technical direction

3.g. Six ecological attribute indicators analyzed
using statistical models/approaches &
vulnerability assessment and draft assessment
report

Within 160 business days of
beginning of each assessment

- 3.h. Convene conference call tc decide on any
thresholds, index approach, and dispiay of
_ results and call summary

Within 10 business days of
written technical direction

3.i. Call summary on assessment team’s review
| of results, graphics, & uses of assessment

3.j. Draft assessment report

Within 5 business days of
written technical direction
Within 200 business days of
beginning of each assessment

3.k. Final assessment report and transfer
geodatabase to EPA and project client {e.g,
state, Naticnal Estuary Program, Tribe,
watershed group)

Within 200- 280 business days
of beginning of each assessment

|

Healthy Watersheds Component Assessments N

4a. Project plan and schedule

Within 5 da\;o?beg_inh_i“ng of
each project

|
1 4b, Conference calls and call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical directicn

4¢. Draft assessment report

Within 200 business days of
baginning of each assessment

4d. Final assessment report and transfer
assessment database to EPA and project client
(e.g, state, National Estuary Program, Tribe,
watershed group)

Within 200- 280 business days
of beginning of each assessment

Healthy Watersheds Praotection Programs, Strategies, and Projects

Sa. Project plan and schedule

Within 5 days of beginning of
each project

5b. Conference call and workshop logistical

Calls: within 21 days of written




support, facilitation, and summary

technical direction
Warkshop: Within 5 business
days of written technical
direction

Within 7 business days of

2 =% Dieit reper o written technical direction
) Within 10 business days of
J Sl e written technical direction
5 5e. Draft fact sheet and report on healthy Within 7 business days of
i watersheds implementation ~written technical direction
5 5 f. Final fact sheet and report on healthy Within 10 business days of
watersheds implementation written technical direction
SUPPORT HWI PROGRAM INTEGRATION
6 6a. Meeting summaries Wijchin > busir.1ess L?ays .Of
written technical direction
6 6b. Program integration project plan and Within 10 business days of
schedule written technical direction
5 6c. Draft and final program integration Within 10 business days of
~ strategies | written technical direction
6 6d. Draft and final project reports e

Option Period 2: 12 months

written technical direction

TASK BENCHMARK / DELIVERABLE / MILESTONES SCHEDULE
1 1a. Task Order Kick-Off Meeting Within 15 days of TO Award
1b. The contractor shail review the “Healithy
Watersheds Initiative Support Quality
i Assurance Project Plan” and, . Within 30 days of beginning of
+ Verify that the QAPP is still new Opticn Pericd
appropriate for use; or |
_ * Recommend revisions. .
15 immediately notify the EPA TOCOR of any QA Immediate notification. If
1 i problems encountered that may impact the notification is by phone call, the
| performance of this Task Order, with contractor shall follow up with
recommendations for corrective action email notification within 5 days.
' 10-15 business days after
1c. The contractor shall notify the EPA TOCOR r(_ecelp_t of written technical
. . . direction, the contractor shall
at any time during the task order if changes to submit a draft revised QAPP. |
1 the QAPP is warranted (e.g., due to

organizational changes, revised technical
approaches).

Within 5 business days of
receipt of EPA’s comments on ‘
the draft QAPP, a final QAPP i
that responds to EPA's written ‘




1d. If, during the Period of Performance of this
Task Order, the EPA TOM provides technical
direction that revisions to the QAPP are
determined to be necessary, the contractor
shall submit a revised QAPP, including the
revision summary, within 10-15 business days
after receiving written technical directicn to do
so. When preparing this “draft” revised version
of the QAPP, the contractor shall ensure that it
is written in an active voice and shall include a
version history page that summarizes changes
made. The contractor also shall provide EPA
with copies of any modified SOPs or checklists.
EPA will review the “draft” revised QAPP and
provide the contractor with written approval or
comments. The contractor shali provide a final
CAPP that responds to EPA’s written comments
within 5 business days of receipt of EPA’s
comments on the draft QAPP.

le. Progress report pre-midyear

1f. Progress report pre-end of year

comments

10-15 business days after
receipt of written technical
direction, the contractor shall
submit a draft revised QAPP.
Within 5 business days of
receipt of EPA’s comments on
the draft QAPP, a final QAPP
that responds to EPA’s written
comments

NLT 60 days pricr to midpoint of
option year
NLT 60 days prior to end of
option year

1g. Monthly progress reports per contract
requirement

As specified in contract

HWI Communications Support

Za. Website updates up to 10 times per year
and not exceed 20 pages and 50 examples as
specified in written technical direction from the
EPA TOCOR -

2b. Healthy Watersheds News issues up to 4
issues per year as specified in written technical
direction from the EPA TOCOR

2c. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

2c. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

_ direction

10-15 business days after
receipt of written technical
direction

10-15 business days after
receipt of written technical

Day 0 — Day 180 of Task year

Day 80 — Day 270 of Task year

2c. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 180 — Day 360 of Task year




2d. Up to 4 HWI webinars per year_as specified
in written technical direction from the EPA
TOCOR

40-60 business days after
receipt of written technical
direction

Integrated Assessments Detailed Deliverables and Milestones

3a. Conference calls & call summaries

' Calls: within 21 days of written
technical direction
Call summaries: within 5
business days of written
technical direction

3b. Collect indicator data and place into a
_geodatabase

3c. Draft technical approach

Within 80-100 business days of
beginning of each assessment
Within 80-100 business days of
beginning of each assessment

3d. Cond_uc?n_é-étc_iﬁ"g_\;ﬁith assessment team &
meeting summary

3.e. Complete data collection and final draft
technical approach

Within 80-100 business days of
beginning of each assessment
Within 120 business days of
beginning of each assessment

3.f. Final technical approach

3.g. Six ecological attribute indicators analyzed
using statistical models/approaches &
vulnerability assessment and draft assessment
report

Within 10 business days of
_written technical direction

Within 160 business days of
beginning of each assessment

3.h. Convene conference call to decide on any
thresholds, index approach, and display of
resuits and call summary

3.i. Call summary on assessment team’s review
of results, graphics, & uses of assessment

Within 10 business days of
written technical direction

Within 5 business days of
written technical direction

3.j. Draft assessment report

Within 200 business days of
beginning of each assessment

3.k. Final assessment report and transfer
geodatabase to EPA and project client (e.g,
state, National Estuary Program, Tribe,
watershed group}

Within 200- 280 business days
of beginning of each assessment

4a. Project plan and schedule

4b. Conference calls and call summaries

| 4c. Draft assessment report

Healthy Watersheds Component Assessments

Within 5 days of beginning of

each project _

Calls: within 21 days of written

technical direction

Call summaries: within 5
business days of written

I technical direction _
Within 200 husiness days of




- beginning of each assessment

4d. Final assessment report and transfer

assessment database to EPA and project client

Within 200- 280 business days

performance of this Task Order, with

4 (e.g, state, National Estuary Program, Tribe, of beginning of each assessment
watershed group)
Healthy Watersheds Protection Programs, Strategies, and Projects
5 5a. Project plan and schedule Within 5 Idays of 2eginning of
each project
Calls: within 21 days of written
5b. Conference call and workshop logistical technical dlret.:tm.)n _
5 N Workshop: Within 5 business
support, facilitation, and summary ; i
days of written technical
direction
5 5. Diraft report Wi.thin 7 busir‘1es5 (%ays .Of ]
written technical direction
5 5d. Final report Wi.thin 10 bus‘iness‘dayé of
~written technical direction
. S5e. Draft fact sheet and report on healthy Within 7 business days of
watersheds implementation _written technical direction '
5 5 f. Final fact sheet and report on healthy Within 10 business days of
watersheds implementation written technical direction
_ SUPPORT HWI PROGRAM INTEGRATION
6 6a. Meeting summaries Wi.thin > bUSihESS d,a"'s f)f
written technical direction
6 6h. Program integration project plan and Within 10 business days of
schedule written technical direction
6 6c. Draft and final program integration Within 10 business days of
strategies written technical direction |
6 6d. Draft and final project reports Wl.thm 10 bus.mess.day? of
written technical direction
. Option Period 3; 12 months
" TASK J|_ BENCHMARK / DELIVERABLE / MILESTONES ! SCHEDULE
1 la. Task Order Kick-Off Meeting _ Within 15 days of TO Award
1b. The contractor shall review the “Healthy
i Watersheds Initiative Support Quality
q Assurance Project Plan” and, Within 30 days of beginning of
s Verify that the QAPP is still new Option Period
aporopriate for use; or
_ ¢ Recommend revisions.
immediately notify the EPA TOCOR of any QA Immediate notification. If
1 probiems encountered that may impact the notification is by phone call, the

_contractor shall follow up with




recommendations for corrective action

Tem;il notification within 5 dayé.

1c. The contractor shall notify the EPA TOCOR
at any time during the task order if changes to
the QAPP is warranted {e.g., due to
organizational changes, revised technical
approaches).

10-15 business days after
receipt of written technical
direction, the contractor shall
submit a draft revised QAPP.
Within 5 business days of
receipt of EPA’s comments on
the draft QAPP, a final QAPP
that responds to EPA’s written
comments

1d. If, during the Period of Performance of this
Task Order, the EPA TOCOR provides technical
directicn that revisions to the QAPP are
determined to be necessary, the contractor
shall submit a revised QAPP, including the
revision summary, within 10-15 business days
after receiving written technical direction to do
so. When preparing this “draft” revised version
of the QAPP, the contractor shail ensure that it
is written in an active voice and shall include a
version history page that summarizes changes
made. The contractor also shall provide EPA
with copies of any modified SOPs or checklists.

" EPA will review the “draft” revised QAPP and
provide the contractor with written approval or
comments. The contractor shall provide a final
QAPP that responds to EPA’s written comments
within 5 business days of receipt of EPA’s
comments on the draft QAPP.

le. Progress report pre-midyear

10-15 business days after
receipt of written technical
direction, the contractor shall
submit a draft revised QGAPP.
Within 5 business days of
receipt of EPA’s comments on
the draft QAPP, a final QAPP
that responds to EPA’s written
comments

| NLT 60 days prior to midpoint of

" option year

1f. Progress report pre-end of year

NLT 60 days prior to end of
option year

1g. Monthly progress reports per contract
requireme_nt

i As specified in contract

HWI Communications Support

2a. Website updates up to 10 times per year
and not exceed 20 pages and 50 examples as
specified in written technical direction from the
EPA TOCOR

10-15 business days after
receipt of written technical
direction

. 2b. Healthy Watersheds News issues up to 4
. issues per year as specified in written technical
‘ direction from the EPA TOCOR

10-15 business days after
receipt of written technical
direction




2c. Online Forum posts, discussion menitoring,
approval of new members, and rule
enforcement

Day 0 — Day 180 of Task year

2c¢. Online Forum posts, discussion menitoring,
approval of new members, and rufe
enforcement

Day 90 — Day 270 of Task year '

2¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 180 — Day 360 of Task year

2d. Up to 4 HWI webinars per year as specified
in written technical direction from the EPA
TOCOR

40-60 business days after
receipt of written technical
direction

integrated Assessments Detailed Deliverable

s and Milestones

3a. Conference calis & call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

3h. Collect indicator data and place into a
geodatabase

Within 80-100 business days of
beginning of each assessment |

3c. Draft technical approach

3d. Conduct meeting with assessment team &
meeting summary

Within 80-100 business days of
beginning of each assessment

" Within 80-100 business days of

beginning of each assessment

3.e. Compiete data collection and final draft

Within 120 business days of
beginning of each assessment

~technical approach

3.f. Final technical approach

Within 10 business days of
written technical direction

3.g. Six ecological attribute indicators analyzed
using statistical models/approaches &
vulnerability assessment and draft assessment

_report

3.h. Convene conference call to decide on any
thresholds, index approach, and display of
results and call summary

Within 160 business days of
beginning of each assessment

Within 10 business days of
written technical direction

3.i. Call summary on assessment team’s review
of results, graphics, & uses of assessment

3., Draft assessment report

| written technical direction

Within 5 business days of

Within 200 business days of |
beginning of each assessment

3.k. Final assessment report and transfer

. geodatabase to EPA and project client {e.g,

state, National Estuary Program, Tribe,
watershed group)

Within 200- 280 business days
of beginning of each assessment




Healthy Watersheds Component Assessments

Within 5 days of beginning of

4 4a. Project plan and schedule ,
each project
Calls: within 21 days of written
technical direction
| 4 4b. Conference calls and call summaries Call summaries: within 5
| business days of written
technical direction

4 4c. Draft assessment report ! Wlt.hm.ZOO BUSINESS 0y of

i " beginning of each assessment
4d. Final assessment report and transfer '

4 assessment database to EPA and project client  Within 200- 280 business days
{e.g, state, National Estuary Program, Tribe, of beginning of each assessment
watershed group)

Healthy Watersheds Protection Programs, Strategies, and Projects
5 5a. Project plan and schedule Within 5.days of beginning of
~ each project
Calls: within 21 days of written
Sb. Conference call and workshop logistical technical dlref:tl(_m _

5 o Workshop: Within 5 business

support, facilitation, and summary ) i
days of written technical
L direction
) 5c. Draft report Wi.thin 7 busir?ess c?ays 9f
, written technical direction
o <o Firial report Wi.thin 10 bus‘inesshdays‘. of
T written technical direction

) 5e. Draft fact sheet and report on healthy Within 7 business days of
watersheds implementation written technical direction

5 5 f. Final fact sheet and report an healthy Within 10 business days of
watersheds implementation written technical direction

SUPPORT HWI PROGRAM INTEGRATION

6 6a. Meeting summaries Wi.th'm > busiﬁess qa"s ,Of

written technical direction

6 &6b. Program integration project plan and Within 10 business days of
schedule written technical direction

6 6c. Draft and final program integration Within 10 business days of
strategies written technical direction |

6 6d. Draft and final project reports Within 1D biusiness days of

QOption Period 4: 6 months

written technical direction

TASK

| BENCHMARK / DELIVERABLE / MILESTONES

| 'SCHEDULE

1

‘ 1a. Task Order Kick-Off Meeting

Within 15 days of TO Award




1b. The contractor shall review the “Healthy
Watersheds Initiative Support Quality
Assurance Project Plan” and,
s Verify that the QAPP is still
appropriate for use; or
e Recommend revisions.

| Within 30 days of beginning of

new QOption Period

" immediately notify the EPA TOCOR of any QA

probfems encountered that may impact the

 performance of this Task Order, with

recommendations for corrective action

Immediate notification. tf
notification is by phone call, the
contractor shall follow up with
email nofification within 5 days.

1c. The contractor shall notify the EPA TOCOR
at any time during the task order if changes to
the QAPP is warranted (e.g., due to
organizational changes, revised technical

approaches).

10-15 business days after
receipt of written technical
directicn, the contractor shall
submit a draft revised QAPP.
Within 5 business days of
receipt of EPA’s comments on
the draft QAPP, a final QAPP
that responds to EPA’s written
comments

1d. If, during the Period of Performance of this
Task Order, the EPA TOCOR provides technical
direction that revisions to the QAPP are
determined to be necessary, the contractor

- shall submit a revised QAPP, including the

revision summary, within 10-15 business days
after receiving written technical direction to do
so. When preparing this “draft” revised version
of the QAPP, the contractor shall ensure that it
is written in an active voice and shall include a
version history page that summarizes changes
made. The contractor also shall provide EPA
with copies of any modified SOPs or checklists.
EPA will review the “draft” revised QAPP and
provide the contractor with written approval or
comments. The contractor shall provide a final
QAPP that responds to EPA’s written comments
within 5 business days of receipt of EPA’s
comments on the draft QAPP.

le. Progress report pre-midyear

10-15 business days after
receipt of written technical
direction, the contractor shail
submit a draft revised QAPP.
Within 5 business days of
receipt of EPA’s comments on
the draft QAPP, a final QAPP
that responds to EPA’s written
comments

NLT 60 days prior to midpoint of |
option year

1f. Progress féport pre-end of year

NLT 60 days pricr to end of
cption year

[y

| 18. Monthly progress reports per contract

As specified in contract




requirement

HWI Communications Support

2a. Website updates up to 10 times per year
and not exceed 20 pages and 50 examples as
specified in written technical direction from the
EPA TOCOR

2b. Healthy Watersheds News issues upto 4
issues per year as specified in written technical
direction from the EPA TOCOR

2c. Online Ferum posts, discussion monitoring,
approval of new members, and rule
enforcement

10-15 business days after
receipt of written technical
direction

| 10-15 business days_a;fter
' receipt of written technical
_direction

Day O — Day 180 of Task year

2c. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 90 — Day 270 of Task year

2¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

2d. Up to 4 HWI webinars per y(e_éf as specified
in written technical direction from the EPA
TOCOR

Day 180 — Day 360 of Task year

40-60 business days after
receipt of written technical
direction

Integrated Assessments Detailed Deliverable

s and Milestones

3a. Conference calls & call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

3b. Collect indicator data and place into a
geodatahase

3¢. Draft technical approach

Within 80-100 business days of

beginning of each assessment

Within 80-100 business days of
beginning of each assessment

3d. Conduct meeting with assessment team &
meeting summary

Within 80-100 business days of
beginning of each assessment

3.e. Complete data collection and final draft
technical approach

3.f. Final technical approach

Within 120 business days of

~beginning of each assessment

Within 10 business days of
written technical direction

3.g. Six ecological attribute indicators analyzed
using statistical models/approaches &
vulnerability assessment and draft assessment
report

Within 160 business days of
beginning of each assessment

3.h. Convene conference call to decide on any
threshoids, index approach, and display of

* Within 10 business days of

written technical direction




results and call summary

| of results, graphics, & uses of assessment

3. i. Call summary on assessment team’s review  Within 5 business days of

written technical direction

3.j. Draft assessment report

3.k. Final assessment report and transfer
geodatabase to EPA and project client {e.g,
state, National Estuary Program, Tribe,
watershed group)

Within 200 business da\}s of |
beginning of each assessment

Within 200- 280 business days
of beginning of each assessment

Healthy Watersheds Component Assessments

!
i 4a. Project plan and schedule

4b. Conference calls and call summaries

Within 5 days of beginning of

| each project

Calls: within 21 days of written
technical direction

Call summaries: within 5

| business days of written
technical direction

4c. Draft assessment report

4d. Final assessment report and transfer
assessment database to EPA and project client
{e.g, state, National Estuary Program, Tribe,
watershed group)

Within 200 business days of
~beginning of each assessment

Within 200- 280 business days
of beginning of each assessment

_ Healthy Watersheds Protection Programs, Strategies, and Projects

S5a. Project plan and schedule

Within 5 days of beginning of
each project

S5b. Conference cail and workshop logistical
support, facilitation, and summary

Calls: within 21 days of written
technical direction

Workshop: Within 5 business
days of written technical
direction

5¢. Draft report

Within 7 business days of
written technical direction

5d. Final report

Within 10 business days of
written technical direction

Se. Draft fact sheet and report on healthy
. watersheds implementation

Within 7 business days of
written technical direction

5 f. Final fact sheet and report on healthy
watersheds implementation

Within 10 business days of
written technical direction

SUPPORT HWI PROGRAM INTEGRATION

€a. Meeting summaries

Within 5 business days of
written technical direction

6b. Program integration project plan and

| Within 10 business days of




schedule written technical direction
6 6c. Draft and final program integration Within 10 business days of
strategies ) written technical direction
Within 10 business days of

6 6d. Draft and final project reports : ! N ,I . V_
written technical direction

END OF TABLE

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in
a given period, the contractor shali make a determination that the deliverabies, milestones,
benchmarks, and any cutstanding technical direction from the TOCOR, shall be satisfactorily
completed in the form reguested in the PWS by the end of the Pericd of Performance and for
the remaining funding that is availabie.

If the contractor determines one or more of the above-referenced items will not be able to be
completed in the requested form within the period of performance and with the available
funding, the centractor shall notify the TOCOR and the CO immediately. Within 5 business days
of said notification, the TOCOR in coordination with the CO will provide technical direction
concerning use of the remaining funding to prepare and furnish to the TOCOR all interim draft
deliverables, interim work products, and any working files in an electronic format which is
supported by EPA, for eventual continuation of the project after the end date of the Task Order.

REPORTING

All documentation and reporting under this Task Order shall be in compliance with contract
requirements.

DELIVERABLES AND GENERAL PERFORMANCE

The contractor shall participate in meetings and conference calls arranged by the EPA Task
Order Project Officer. The contractor shall, when requested by the TOCOR, provide supporting
documentation when EPA is reviewing draft deliverables to facilitate EPA review and approval
of the Contractor’'s work. Documentation shall include the electronic files and detailed, written
explanation of all steps and decisions. The Contractor shall comply with this request when it is
received from the TOCOR regardless of whether such a request is described in the individual
tasks of this PWS. The Contractor shall furnish this information in such manner that no
proprietary software will be needed for EPA to read, interpret, replicate or model any work
product of this agreement, unless octherwise noted in this PWS or by written permission of the
EPA TQCOR. The objective is that anyone with the appropriate skill level can use the
information produced under this Task Crder to check or duplicate the Contractor’s work for
replication and/or verification. With this understanding of how this Task Order’s data will be
used, any elements essential to successfully replicating analysis shall be provided to EPA in a
coemmonly-used format.



The Contractor shall provide both scientific/technical and editorial review as defined in section
2.6 of the Prime Contract Performance Work Statement on any Task Order draft product before
submission to the EPA TOCOR for review. This process does not need to be performed by an
independent peer reviewer. All editorial review comments shall be addressed before
deliverables are furnished to the EPA TOCOR for review (in the case of draft deliverables) or
acceptance (in the case of final deliverables); and any questions raised by scientific/ technical
review shall be either addressed or discussed with the EPA TOCOR prior to the contractor
furnishing draft deliverables.

The contractor’s work shall be judged “satisfactory” according to the QAPP if TOCOR edits to
deliverables are no more than ten percent {10%) of the content of any draft deliverable, or less
than two percent {2%) of any final deliverable. In addition, the contractor’s work shall be
judged “satisfactory” according to the QASP if less than ten percent {10%) of the pages of
written final deliverables contain Task Order Project Officer edits for such things as grammar,
punctuation and format. The EPA TOCOR can, upon reguest, furnish a copy of the EPA
correspondence manual for the contractor’s use.

Upon receipt of written technical direction from the TOCOR, the contractor shali furnish:
e all deliverables {draft and final} to EPA shall be furnished in an electronic version and

in an electronic format that EPA can support (see TSAWP Contract PWS Section 4.0
Deliverables).

¢ all final deliverables to EPA shall include one (1} electronic copy and a transmittal
email that describes the attached deliverable and summarizes QA procedures applied
in its development. All final deliverables shall be prepared according to EPA publication
guidelines and shall be compliant with Section 508 of the Americans with Disabilities
Act.

All submittals to EPA shall be formatted as described below.

Electronic submissions shall be made in the following manner; electronic Microsoft Word © for
any written reports, summaries or analysis documents, Microsoft Excel© format for any and all
spreadsheets, ESRI file Geodatabase (or other format approved by the EPA TOCOR) for
geospatial datasets. Final electronic submissions shall be on Compact Disk {CD) or Digital
Versatile Disc (DVD) if too large to email as attachments or deliver via FTP.  Every electronic
document and all of the sections, text, graphs, charts or figures shall be unlocked, open and
editable so that EPA may make further changes.

Appropriate electronic format that is supported by EPA and printing of all GIS data layers, maps,
photos, bench sheets and other written material not easily printed or saved in the above
formats shall be discussed and a format agreed upon with the EPA TOCOR prior to submittal by
the contractor.



VALIDATION OF SECTION 508 COMPLIANCE OF TASK ORDER DELIVERABLES

The Contractor will support the TOCOR in conducting a “Final Deliverable Validation” to ensure
compliance with Section 508 and the Federal Acquisition Regulations (FAR) related to “
electronic and information technology (EIT) deliverables”. The Contractor shall furnish
certification, in writing, to the TOCOR that the Contractor has complied with EPAAR Clause
1552.211-79 “Compliance with EPA Policies for Information Resources Management”, including
the requirement that all electronic and information technology (EIT) deliverables be Section 508
compliant in accordance with the policies referenced at http://www.epa.gov/accessibility/ .

TRAVEL

All travel under this Task Crder shall be in compliance with contract requirements and only
according to specific Technical Direction. {See contract clause H-17). ¥or <be

trave: is antcinated for two onsite meeat’ngs {one is most Hikely Nashwvile,

HESS Ferion,

SO0 & state neaitny

1753

LoDy

2 contracions, uniess cihe

el is antigipaied

5v the TOCOR,

R T id- S | -y
For twio pnsite mesltingg

CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as Contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative.

The Contractor shall refer any guestions relating to the interpretation of EPA palicy, guidance,
or regulation to the EPA Task Order Project Officer.

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS:

The EPA projects that none of the individual meetings identified in these tasks will exceed a
total cost of $20,000 with the exception of a national workshop under Task 5. The contractor
shall immediately notify the EPA Contracting Officer, PO and TOCOR of any anticipated
individual event involving support for a meeting, conference, workshop, symposium, retreat,
seminar or training that may potentially incur $20,000 or more in cost during performance.
Conference expenses are all direct and indirect costs paid by the government and include any
associated authorized travel and per diem expenses, room charges for official business,
audiovisual use, light refreshments, registration fees, ground transportation and other
expenses as defined by the Federal Travel Regulations. All outlays for conference preparation
should be included, but the federal employee time for conference preparation should not be
included. After notifying EPA of the potential to reach this threshold, the Contractor shall not
proceed with the task(s) until authorized to do so by the Contracting Officer.

QUALITY ASSURANCE SURVEILLANCE PLAN: per contract requirements



ATTACHMENTS

Filename HWI Support Final QAPP.PDF: "Healthy Watersheds Initiative Support Quality
Assurance Project Plan” Task Order No. 31, Contract EP-C-08-002, June 25, 2012. {18 pp)
{redacted copy attached).

Clinch-Powell Watershed Health Assessment (5-6-2013).pdf
ftp://ftp.epa.gov/storet/xfer/ ClinchPowell zip file
Comments on assessment report:
- CP_HealthyWatersV1_VAReview.pdf
- Clinch-Powell Watershed Health Assessment (5-6-2013)JKLSuggest.pdf
- Clinch-Powell Watershed Health Assessment (5-6-2013)(TS0).pdf
- CP_HealthyWatersV1_VAReview_Patricks_Comments.pdf
- David_Duhl.pdf
- EPAR3.pdf
- ClinchPowell_HW!_Meeting_Notes 07302013.pdf

FINALMontana PPR Literature Review 5 6 Final.pdf
MT_Technical_Approach 07-30-13.pdf

TauntonWatershedResiliency Draft 42613.pdf
Consolidated comments on Draft7_2_13.pdf
Taunton Healthy Watershed Report annotate outline July 24_13(2).pdf
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SECTION B - Supplies or Services/Prices
The following clause is revised by this medification as follows:

B-1 LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICFE,

{a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of (b)(4) s allotted
to cover estimated cost. 'unding in the amount of's provided to cover the corresponding
increment of fixed fee.  The amount altotted for costs is estimated to cover the contractor's performance
through 2:21/2015. '

{b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP
52.216-190), the Limutation of Cost ¢lause shall become applicable.

(c) Recapitulation of Funds:

Estimated Cost Fixed Fee Cost Plus Fixed Fee
Modification 2 $ (b)(4) (b)(4) 138,128.82
Modification 4 8 130,040.00
Total Funded 5268128 82
Total Task QOrder $316,646.00

Balance Unfunded $48,517.18




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

% CONTRACTID CODE

SnGE OF PAGES
. 4

2. AMENOMENTMODIFICATION NGO 3 EFFECTIVE DATE T4 REQUISITIONIPURCHASE REQ hO. 5 PROJECT NO. rif acghicabie)
CoS See 2lock 16C
& IBSUED BY ECOE "r~oon 7 ADMINISTERED BY (if ciker than rerm 5;

(FOR L.5. MAIL ONLY)

Us Environmental Protection Agency
26 Wes. Martin Lulher King Drive
Mall Cede: NWE

Cincinnati OE 45268

CPOD
JS Envi

CODEIC;OD

ronmental Protestian Agoncy

& NAME AND ADDRE 55 CF CONTRACTOR (Ao, strerl, county. State amt ZiF Codi

E 7T I Internatianal
attn: DEBOHRAH ELIISON
EFC [0¥ 12194

[(b)(4)

RESEARCE TRIANGLE PARK KC 277792194

o]

35 AMENDYENT OF SOLICITATION ND.

26 West Martin Luther King Drive
Mail Zode: WWD
Cincinrati OFH 43268

58 DATED (SEE/TEM 11)

clad

Fatl R

108 WMODIFICATICN OF TONTRACTIORDER NG

EODE|(b)(4) |IFAUUT¥CODE

1CA DATED SEE (TEM 13)
C3/28/2003

1. THIS TTEN ONLY APFLIES TO AMENDMENTS OF SOLIGITATIONS

|17 he above nunbered solionaton is amended as sel farth in kem 14 Tre hour ard date specfiad for receipt ot Offers

T enisndac, s not exterded

Offers must ackrowledge ecept of this amendment ofics 1o the hour and date specified in the sohotation or @ amended, by one ¢ the 'oflow.ng mathods {a) By complaling
ems B gnd 15, and reiurming conies of the amendment {5) By ack wowledgirg reccipl ol this amendment an gach copy of the offer submitted; o (&} By
separate ‘etter of tetegram which inchudes o reference ta tha sehcdation and arendmert nurrbers  FAILURE OF YOUR ACKNCWLEDGEMENT T BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIFT OF OFFERS PRIOR TQ THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER  H by
wirtie of 1his amandmet you desire i change an oMer already submitted. Susn change may be made by tefegram o leter, pravded cacn lelegram or letier makes re‘erarog
1o the soicilation and this amendment and s recaivad pror to the openirg hour and dete specified.

12, ACCOUNTING AND APPRGPRIATION DATA (if raguered)
S5ee Schedule

Net Decrease;

(b)(4)

13 THIS ITEM DNLY APPLIES YO MODIFICATION OF CONTRACTS/ORDERS, |T MODIFIES THE CONTRACT/ORDER NQ. AS DESCRIBED IN ITEM 14,

GRECK ONE | & THIS CHANGE ORDER IS ISSUED PLIS JANT TC. (Spectfy avitonty) THE CHANGES SFTFORTH N IFEM 14 ARE MADE IN THE CONTRACT

CRDER NO INITEM 104

B THE ABCVE NUMBERED CONTRACTIORDER 15 MOOIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such a5 changes @ paying iice.
apptopralion date efc) SETFGATH IN TEM ‘4, PJRSUANT TO THE AUTHORITY OF FAR 43.103(k)

T THIS SUPPLEMENTAL AGRFEMENT 15 ENTERED INTO PURSUANT TO AUTHGRITY OF.

% ERAM 52,53 32-47 Limitatisn ot Funns s EFA-G-4E-103 Contraot Ads LS
[ UTHE' [aoecfy bype of trod:Acaten and authomty)
E. IMPORTANT! Cortracior [is not x| 15 raquired 12 $1gn this foce mant and Bturr 1 copias o the ssuing ofice

DUNS Number:

14 DESCRIPTION OF AMENDMENTRAODIFICATION (Crgamzed v UCF saction readings, woluding scholahonsicontras] subect matter where feasible |

The purpcse of this medification 15 Lo deobligate unliguidated obligations on the nase
Iy, the TCTOR, Alr TCCOR and

Contract Specallist are revised, see altuached cliause EPA-G-42-1€1,
TCOCR: Nancy Arazan Max Expire Date: 03/27/2C18

period irn the arount of {Lﬂ.]_ costl,

LIST QF CHANGES:

Reascn for Modif:cation: Furnding Only Actlicn

Additional

Ob_igated Amount for this Modificationi|(b)(4)

CHANGES FOR LINE TTFM NUMBRER: e

onligated Amount for this modification;|(D)(4)

Continued ...

Excepl a5 grovided harewn, all lorms a~d censihicns of he 2ocumen referenced in lem 4 or 104, as havelofore rhangad. rermains urckanged and in Wbl force awt eeel

15A NAME AND TITLE OF SIGNER | Type ar pring] 16A. NAME AND T'TLF OF CONTRACTING OFFICER (Tyoe ar print;
Donna Cooper, Senior Contracting Officer Noe 1o Fil s
158, CONTRACTORIOF-ERDR *5C. DATE BIGNFED 160 LNITED STAIES,EOFQRMFR'CA i1GC GaTz SIGNED
Bonan Loagon 02-11-15 PR L
(Signature of parson auorzea ko mgnl P : ; re ¢f Canvagting Qe

MEN 7540-01-152-8070
Previous editinn unusable

STANDARD FORR 30 (REY. 10-83)
Prusunbad by G854
FAR {48 CFR)Y 53,263



REFERENCE MO OF DUCUMENT BEING CONTINUED

CONTINUATION SHEET|._

EP-C-12-054/00C4 /005

FAGE OF

NAME DF OFFEROR OR CONTRACTOR
R T I Trternaticnal

ITEM K.
¥ty

SUPPLIES!SERVICES
B

QUANTITY |UNIT

ek
oy

UNIT PRICE
I,

ARLOUNT
(F}

Incremental Funded Ampunt changed Ifrom

(b)(4) v |(b)(4) |

CHANGES 2OR ACCOUNTING CQDE:
T2-L3-D-BIFP-Z023D04X25 25050 13K

O |t
N

A
Aunount changed tfrom|(D)(4) e
Jplivery Locallon Coder QW-OWOW-AW
ANPD-NPSE

U5 OmEL DWW OWIW OAWRD NPSB

1200 PENWISYLVANIA AVE., WW
MC-4503-T

WARSHTHGTON DC 20463

UL
RI'P Finarce Cernler
LS Envircamental Protecti
iP-rirance Centar {ild
0% Tw Aledancder Lrive
Surbam NC ZV7.01

Haln Jeslinallion

Period of Performance: 09/26/2023 to 05/24/20415

All othe:r terms and conditions shall remain

unzhengead.

NEN TE4D.0" 526067

DPETIORAL FORM 326 (4-88)
Spansored by G5e
FAR [a8 CIi) $3.010



EP-C-12-054
Task Order 4 Madification 5

The following clausce is revised by this moedification as follows for the Base Period:

LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICE

a) Pursuant to the Limitation of Funds clause, meremental funding in the amount of (b)(4) is atlotied
=

tor cover estimated cost. Funding in the amount of S0 is provided to cover the corresponding increment of
fixed fee.  The amount allotted for costs s estimated 1o cover the contractor's performance through
9242014,

(b) When the contract is fully funded as specified in the Lstimated Cost and Fixed Fee Clause (EP
32.216-190), the Limitation of Cost clause shall become applicable.

{cy Recapitulation of Funds:

Funding Action Estimaied Cost Fixed Fee Total CPFF
Previous Amount (b)(4) $0 (b)(4)

This Modification W30,

Total Funded S0

Total Per Contract 50

Balance Unfunded SO

The following clause 1s revised by this moedilication as follows:
LOCAL CLAUSES EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES
Task Order-Level Contracting Officers Representalives (CORs) for this Task Order arce as follows:

Naney Arazan, TOCOR

LSEPA Headguarters

Arigl Rios Building

1200 Pennsylvania Avenue, N W,
Mail Code: 4305T

Washingion. DC 20460

ATazan nancyepa.goy

iy

Phone: 202-5366-0815

Lisa Hair, Alt TOCOR

USEPA Headquarters

Ariel Rios Building

1200 Pennsylvania Avenue. N, W,
Mail Code: 45037

Washington, [ 20460
Hair.lisafzepa. gov

Phone: 202-366-1043

Contracting Officials responsible for administering this contract are as follows:

Noeclle Mills, Contracting Officer
USEPA

26 West Martin Luther King Drive
Mail Code: NWIJ1

Cincinnati, OH 45268
Mills.nocllefglipa.goy

Phone: 513-487-2171



Katic Rechenberg, Contract Specialist
LUSEPA

26 West Martin Luther King Drive
Maijl Code: NwDI

Cinctnnati, O 45268

rechenberg kathleenidepa.cov

Phone: 513-487-2833

EP-C-12-054
Task Order 4 Modification 5

Page 4 of 4
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separate |etlor of tefegram which includes a reference to the solicitation and amendrment numbers, FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIFT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to chango an offer already submitted, such change may be madc by {etegram or letter, provided each telegram ar letter makes reference
te the solicitation and this amendment, and is recaived prier to the opening hour and date specified,

12. ACCOUNTING AND APPROPRIATION DATA (/f requived)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NOQ. AS DESGRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify auttonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TQO REFLECT THE ADMINISTRATIVE CHANGES {such as changes in paving offics,
appropriation date, ete.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43,103(h).

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF
X 1552.217-71, 52.232-22, 52.232-20, 1552.211-73 and 5Z.243-2
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14. DESCRIPTION OF AMEN Organized by UCF section headings. including soficitation/contract subject matter where feasibia.)
DUNS Number : (b)(4)

The purpose of this modification is to:
l}Descope Cption Period I by 599 hours in accordance with the revised PWS. This action
results in a revised CPFF for Option Period I as follows:

Original Reduction Revised CPFL
cost: [(b)(4) (b)(4) (b)(4)

ree: [(b)(4) (b)(4) (b))

CPFF: $316,646 -588,220 5248,42¢

2) Exercise Option Period TI

3) Descope the LOE fer Option Period IT by 2555 hours in accordance with the revised PWS.
This action results in a revised CPFF for Option Period II as follows:

Continued ...

Excepl as provided herein, all terms and conditions of the dacument relerenced in ltem 94 or 104, as heretofore changed, remains unchanged and in full force and effact,

154 NAME AND TITLE OF SIGMER (Type or print) 16A NAME AND TITLE OF CONTRACTING OFFICER {Type or print)

Donna Cooper, Senior Contracting Officer Noelle Mills
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) B Cengr 08-21-15 _ ,//{ A7 \){7(' ////‘- s Gl fi s
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CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-C-12-054/0004/006 2 9
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(2) (B) (C) D) (E) (F)
Original Reduction
Revised CPFF
cost: [(b)(4)
ree:  [(b)(4)
CPFF: $331,473 =8279,; 936 51 537

1) shift 519,703 ((b)(4) Jcost andeee

from Option Period I to Option Period II

5) Change the TOCOR to Lisa Hair and ALT TOCOR to
Doug Norton

TOCOR: Nancy Arazan Max Expire Date: 12/24/2015

LIST OF CHANGES:
Reason for Modification : Exercise an Option
Period Of Performance End Date changed from
24-SEP-15 to 24-SEP-16

Maximum Potential Expiration Date changed to
12/24/2015

CHANGES FOR LINE ITEM NUMBER: 2

Description changed from Option Period 1
Provide services in accordance with attached
Performance Work Statement entitled, "Healthly
Watershed Initiative Support." This task order
award is a result of RFP PR-OW-13-00141

Level of Effort: 2,985

The government will make provisional fixed fee
payments on the basis of percentage of work
completed. For CPFF-term-type task orders,
percentage of work completed is the ratio of
direct labor hours performed to the direct labor
hours ordered.

to Option Period 1

Provide services in accordance with attached
Performance Work Statement entitled, "Healthly
Watershed Initiative Support." This task order
award is a result of RFP PR-OW-13-00141

Level of Effort: 2,386
The government will make provisional fixed fee

payments on the basis of percentage of work
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-C-12-054/0004/006 3 9
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(2) (B) (C) (D) (E) (F)

completed. For CPFF-term-type task orders,
percentage of work completed is the ratio of
direct labor hours performed to the direct labor
hours ordered.

Total Amount changed

from $316,646.00 to $248,426.00

Obligated Amount for this modification:

=51 9,703 : 00

Incremental Funded Amount changed from
$268,128.82 to $248,425.82

CHANGES FCR DELIVERY LOCATION: OW-OWOW-AWPD-NPSR
Amount changed from $316,646.00 to $248,426.00

CHANGES FOR ACCOUNTING CODE:
14-15-B-87FP-202BD4X25-2505-1487PE4009-001
Amount changed from $138,128.82 to $118,425.82
Percent changed from 43.62247 to 37.40007

CHANGES FOR LINE ITEM NUMBER: 3

Description changed from Option Period 2
Provide services in accordance with attached
Performance Work Statement entitled, "Healthly
Watershed Initiative Support." This task order
award is a result of RFP PR-OW-13-00141

Level of Effort: 2,985

The government will make provisional fixed fee
payments on the basis of percentage of work
completed. For CPFF-term-type task orders,
percentage of work completed is the ratio of
direct labor hours performed to the direct labor
hours ordered.

to Option Period 2

Provide services in accordance with attached
Performance Work Statement entitled, "Healthly
Watershed Initiative Support." This task order
award is a result of RFP PR-OW-13-00141

Level of Effort: 430

The government will make provisional fixed fee
payments on the basis of percentage of work
completed. For CPFF-term-type task orders,
percentage of work completed is the ratio of
direct labor hours performed to the direct labor
hours ordered.

Total Amount changed

from $331,473.00 to $51,537.00

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-C-12-054/0004/006 4 9
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(2) (B) (C) (D) (E) (F)

Obligated Amount for this modification: $19,703.00
Incremental Funded Amount changed from $0.00 to
$19,703.00

End Date changed from 24-SEP-16 to 24-DEC-15
Exercised option

NEW DELIVERY LOCATION RECORD:
Quantity: 0
Amount: $51,537.00
Days after award: Unassigned
Shipping Address:

AWPD-NPSB
US EPA-OW-OWOW-AWPD-NPSB
1200 PENNSYLVANIA AVE., NW
MC-4503-T
WASHINGTON DC 20460

Mark For Address:

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-87FP-202BD4X25-2505-1487PE4009-001
Beginning FiscalYear 14
Ending Fiscal Year 15
Fund (Appropriation) B
Budget Organization 87FP
Program (PRC) 202BD4X25
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1487PE4009-001
Quantity: 0
Amount: $19,703.00
Percent: 38.23072
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Delivery Location Code: OW-OWOW-AWPD-NPSB
AWPD-NPSB
US EPA-OW-OWOW-AWPD-NPSB
1200 PENNSYLVANIA AVE., NW
MC-4503-T
WASHINGTON DC 20460

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-C-12-054/0004/006 5 9
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(2) (B) (C) (D) (E) (F)

Payment:

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2 .epa.gov/financial/contracts

Durham NC 27711
FOB: Destination
Period of Performance: 09/26/2013 to 12/24/2015
In consideration of the modification agreed to
herein as complete equitable adjustments for the
Contractor's proposal dated August 25, 2015, the
Contractor hereby releases the Government from
any and all liability under this contract for
further equitable adjustments attributable to
such facts or circumstances giving rise to the
proposal. All other terms and conditions shall
remain unchanged.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



Section B - Supplies or Services/Prices was revised as follows.
1 - Clauses was revised as follows.
Summary of Clause Changes:
Clause, 1552.211-73, is incorporated as follows:
OPTION PERIOD I:

Local Clauses 1552.211-73 LEVEL OF EFFORT - COST REIMBURSEMENT TERM CONTRACT
(APR 1984) DEVIATION (AUG 1985)

(a) The Contractor shall perform all work and provide all required reports within the level of effort
specified below. The Government will order 2,386 direct labor hours for the OPTION PERIOD I which
represents the Government's best estimate of the level of effort required to fulfill these requirements.

(b) Direct labor includes personnel such as engineers, scientists, draftsmen, technicians, statisticians, and
programmers and not support personnel such as company management, typists, and key punch operators
even though such support personnel are normally treated as direct labor by the Contractor. The level of
effort specified in paragraph (a) includes Contractor, subcontractor, and consultant labor hours.

(c¢) Under any circumstances, if the Government orders or the Contractor provides less than 90 percent of
the level of effort specified for the base period or any optional period exercised, an equitable downward
adjustment of the fixed fee, if any, for that period will be made. The Government may require the
Contractor to provide additional effort up to 110 percent of the level of effort for any period until the
estimated cost for that period has been reached. However, this additional effort shall not result in any
increase in the fixed fee, if any. If this is a cost-plus-incentive-fee (CPIF) contract, the term "fee" in this
paragraph means "base fee and incentive fee." If this is a cost-plus-award-fee (CPAF) contract, the term
"fee" in this paragraph means "base fee and award fee."

(d) If the level of effort specified to be ordered during a given base or option period is not ordered during
that period, that level of effort may not be accumulated and ordered during a subsequent period.

(¢) These terms and conditions do not supersede the requirements of either the "Limitation of Cost" or
"Limitation of Funds" clauses.

(end of clause)
Clause, 1552.211-73, is incorporated as follows:
OPTION PERIOD II:

Local Clauses 1552.211-73 LEVEL OF EFFORT - COST REIMBURSEMENT TERM CONTRACT
(APR 1984) DEVIATION (AUG 1985)

(a) The Contractor shall perform all work and provide all required reports within the level of effort
specified below. The Government will order 430 direct labor hours for the OPTION PERIOD II which
represents the Government's best estimate of the level of effort required to fulfill these requirements.

(b) Direct labor includes personnel such as engineers, scientists, draftsmen, technicians, statisticians, and
programmers and not support personnel such as company management, typists, and key punch operators

Page 1



even though such support personnel are normally treated as direct labor by the Contractor. The level of
effort specified in paragraph (a) includes Contractor, subcontractor, and consultant labor hours.

(¢) Under any circumstances, if the Government orders or the Contractor provides less than 90 percent of
the level of effort specified for the base period or any optional period exercised, an equitable downward
adjustment of the fixed fee, if any, for that period will be made. The Government may require the
Contractor to provide additional effort up to 110 percent of the level of effort for any period until the
estimated cost for that period has been reached. However, this additional effort shall not result in any
increase in the fixed fee, if any. If this is a cost-plus-incentive-fee (CPIF) contract, the term "fee" in this
paragraph means "base fee and incentive fee." If this is a cost-plus-award-fee (CPAF) contract, the term
"fee" in this paragraph means "base fee and award fee."

(d) If the level of effort specified to be ordered during a given base or option period is not ordered during
that period, that level of effort may not be accumulated and ordered during a subsequent period.

(e) These terms and conditions do not supersede the requirements of either the "Limitation of Cost" or
"Limitation of Funds" clauses.

(end of clause)
Clause, EPA-B-16-102, is incorporated as follows:
OPTION PERIODI:

Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE

(a) The estimated cost of this task order is (b)(4)

(b) The fixed fee is| (P)(4)

(¢) The total estimated cost and fixed fee is $248,426.
Clause, EPA-B-16-102, is incorporated as follows:
OPTION PERIOD II:

Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE

(a) The estimated cost of this task order is (b)(4)

(b) The fixed fee is (b)(4)

(¢) The total estimated cost and fixed fee is $51,537.
Clause, EPA-B-32-101, is incorporated as follows:
OPTION PERIODI:

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of|(D)(4) [is allotted to

cover estimated cost. Funding in the amount of|(b)(4) [is provided to cover the corresponding increment of
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fixed fee. The amount allotted for costs is estimated to cover the contractor's performance through
9/24/2015.

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-
190), the Limitation of Cost clause shall become applicable.

(¢) Recapitulation of Funds

Option Period | (09/25/2014 to 09/24/2015)

Fs timated Cost Fixed Fee Cost Plus Fixed Fee
Modification 2 $ (b)(4) $  |(b)(4) $ 138,128.82
Modification 4 $ $ $ 130,000.00
Modification 6 $ $ $ (19,703.00)
Total Funded $248,246.00
Total Task Order $248,246.00
Balance Unfunded $0.00 $0.00 $0.00

Clause, EPA-B-32-101, is incorporated as follows:
Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of |(D)(4) |is allotted
to cover estimated cost. Funding in the amount of|(P)(4) fis provided to cover the corresponding increment
of fixed fee. The amount allotted for costs is estimated to cover the contractor's performance through
10/29/2015.

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-
190), the Limitation of Cost clause shall become applicable.

(¢) Recapitulation of Funds

Option Period Il (09/25/2015 to 12/24/2015)

Estimated Cost Fixed Fee Cost Plus Fixed Fee
Modification 6 $ (b)(4) $ (b)(4) $ 19,703.00
Total Funded $19,703.00
Total Task Order $51,537.00
Balance Unfunded $31,834.00

Section F - Deliveries or Performance was revised as follows.
1 - Clauses was revised as follows.

Summary of Clause Changes:
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Clause, EPA-F-12-101, is incorporated as follows:
Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance of this task order shall be from 9/26/2013 through 12/24/2015 inclusive of all
required reports.

Section G - Contract Administration Data was revised as follows.
1 - Clauses was revised as follows.
Summary of Clause Changes:
Clause, EPA-G-42-101, is incorporated as follows:
Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this task order are as
follows:

TOCOR: Lisa Hair USEPA Headquarters Ariel Rios Building1200 Pennsylvania Avenue, N. W Mail
Code: 4503TWashington, DC 20460 Hair.lisa@epa.gov Phone: 202-566-1043

ATL TOCOR: Douglas Norton USEPA Headquarters William Jefferson Clinton Building1200
Pennsylvania Avenue, N. W. Mail Code: 4503TWashington, DC 20460 norton.douglas@epa.gov
Phone: 202-566-1221
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1| 3

2, AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE

007 See Block 16C

PR-OW-15-00259

4. REQUISITIONIPURCHASE RE. NO. 5, PROJECT NO. {if appficabie}

6. ISSUED BY CODE | cpoD

(FOR U.S5, MAIL ONLY)

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

7. ADMINISTERED BY (# other than itern 6] CODE |C POD

CPOD

US Environmental Protection Agency
2?6 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

8. NAME AND ADORESS OF CONTRACTOR (No.. sireal, county, State and ZiP Cods}

A, AMENDMENT QF SOLICITATION NO.

]

R T I International

Attn: DERORAH ELLISON 98, DATED (SEE ITEM 1)

PC BOX 12194

Lb)(4) | « | 19A. MODIFICATION OF CONTRACT/ORDER NO.
RESEARCH TRIANGLE PARK NC 277092134 EP-C~12-054
0004
10B. DATED (SEE ITEM 13)
CODE|(b)(4) | FACILITY CODE 09/26/2013

1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in llem 14. The hour and date spesified for receipt of Offers [Ois extended. [is not extended.
Offers must acknowlsdge receipt of this amendment prior to Lhe haur and date specified in tha solicitation or as amended, by one of the following methods: {a) By completing
Items 8 and 15, and ratuming copies of the amendment; {b} By acknowledging receipt of this amendment on each copy of the affer submitted; or (2} By
separale letier or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TQ THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. I by
virtue of this amendment you desire 1o change an offer already submilted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior 1o the opening hour and date specifisd.

12, ACCOUNTING AND APPROFPRIATION DATA (if required)

Met Increase:
See Schedule

$31,834.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRAGTS/ORDERS. IT MODIFIES THE CONTRAGT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | a THIS CHANGE ORDER IS5 ISSUED PURSUANT TO: {Specify authorily) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRAGT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efe.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b}.

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTQ PURSUANT TO AUTHORITY QOF:

D. OTHER (Specify type of modification and authorily)
X FAR 52.232-20 Limitation of Cost

E. IMPORTANT: Contractor Hisnat,  [is requited 1o sign this document and retum

copies to the fssulng office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Orgonizad by UGF section ieadings, including soficitation/ biect malter whers faasibla.)
DUNS Number:|(b)(4)

The purpose of this modification is to fully fund Option Period II.

TOCCOR: Nancy Arazan Max Expire Date: 12/24/2015

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Cbligated Amount for this Modification: §31,834.00
New Total Obligated Amount for this Award: $594,149.39

CHANGES FOR LINE ITEM NUMBER: 3
Chbligated Amount for this modification: §$31,834.00
Continued ...

Except as provided herein, all lerms and condltions of the document referenced in Item 9A or 10A, as herelofore changed, remains unchanged and in full foree and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF GONTRACTING OFFICER (Type or print)

Noelle Mills

15B8. CONTRACTOR/OFFEROR 165C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C, DATE SIGNED
e e ELECTRONIC
ipzlife ~iids SIGNATURE | 19 /23/2015

(Signalur of Contracking Offfcar}

[Signature of person authorized fo sign}

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Presaribed by GSA
FAR (48 CFR} 93.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-C-12-054/0004/007 2 3
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(2) (B) (C) (D) (E) (F)

Incremental Funded Amount changed from $19,703.00
to $51,537.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B-87FP-202BD4X25-2505-1587PE5012-001
Beginning FiscalYear 15

Ending Fiscal Year 16

Fund (Appropriation) B

Budget Organization 87FP

Program (PRC) 202BD4X25

Budget (BOC) 2505

Job # (Site/Project)

Cost Organization

DCN-LineID 1587PE5012-001
Quantity: 0

Amount: $31,834.00

Pereents O

Subject To Funding: N

Payment Address:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: OW-OWOW-AWPD-NPSB
AWPD-NPSB

US EPA-OW-OWOW-AWPD-NPSB

1200 PENNSYLVANIA AVE., NW
MC-4503-T

WASHINGTON DC 20460

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 09/26/2013 to 12/24/2015
All other terms and conditions shall remain
unchanged

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



Section B - Supplies or Services/Prices was revised as follows.
1 - Clauses was revised as follows.
Summary of Clause Changes:
Clause, EPA-B-32-101, is incorporated as follows:
OPTION PERIOD II:

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of (b)(4) |is allotted

to cover estimated cost. Funding in the amount of|(D)(4) _|is provided to cover the corresponding
increment of fixed fee. The amount allotted for costs is estimated to cover the contractor's performance
through 12/24/2015.

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-
190), the Limitation of Cost clause shall become applicable.

(¢) Recapitulation of Funds

Option Period Il (09/25/2015 to 12/24/2015)

Estimated Cost Fixed Fee Cost Plus Fixed Fee
Modification 6 $ (b)(4) (b)(4) 19,703.00
Modification 7 $ 31,834.00
Total Funded $51,537.00
Total Task Order $51,537.00
Balance Unfunded $0.00
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1| 30

2. AMENDMENT/MODIFICATION NO.
008 See Block 16C

3. EFFECTIVE DATE

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

6. ISSUED BY CODE [cpop

(FOR U.S. MAIL ONLY)

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

7. ADMINISTERED BY (If other than Item 6) CODE |CPOD

CPOD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.

R T I International

Attn: DEBORAH ELLISON 9B. DATED (SEE ITEM 11)

PO BOX 12194

[(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
RESEARCH TRIANGLE PARK NC 277092194 X |[EP-C-12-054

0004

10B. DATED (SEE ITEM 13)

09/26/2013

CODE |(b)(4)

| FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 243-1, Changes - Fixed Price and contractor's email dated November 18, 2015

E. IMPORTANT: Contractor is not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number:|(b)(4)

TOCOR: Nancy Arazan Max Expire Date: 05/24/2016
LIST OF CHANGES: Reason for Modification : Other Administrative Action

This modification is issued to incorporate the following contractual changes:

1. To extend the Period Of Performance End Date for Option Period 2 from 24-DEC-15 to
24-MAY-16 in accordance with the PWS, attached, at no additional cost to the Government.
2. All other terms and conditions remain unchanged.

Maximum Potential Expiration Date changed to : 05/24/2016
CHANGES FOR LINE ITEM NUMBER: 3
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Sandra Stargardt-Licis

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

ELEETACMIE
SENAIMERE | 911 /26 /2015

(Signature of person authorized to sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-C-12-054/0004/008 2 30
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(2) (B) (C) (D) (E) (F)

End Date changed from 24-DEC-15 to 24-MAY-16

Delivery Location Code: OW-OWOW-AWPD-NPSB
AWPD-NPSB

US EPA-OW-OWOW-AWPD-NPSB

1200 PENNSYLVANIA AVE., NW

MC-4503-T

WASHINGTON DC 20460

Payment:

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2 .epa.gov/financial/contracts

Durham NC 27711
FOB: Destination
Period of Performance: 09/26/2013 to 05/24/2016
In consideration of the modification agreed to
herein as complete equitable adjustments for the
changes agreed upon by the contractor in the
email dated November 18, 2015, the Contractor
hereby releases the Government from any and all
liability under this contract for further
equitable adjustments attributable to such facts
or circumstances giving rise to the Performance
Work Statement changes included in this
modification. All other terms and conditions
shall remain unchanged.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



PERFORMANCE WORK STATEMENT
TSAWP Multiple-Award Contracts
EP-C-12-054 TASK ORDER 4

Healthy Watersheds Program Support
BACKGROUND:

U.S. EPA, in partnership with others, launched the Healthy Watersheds Program
(HWP) to protect and maintain healthy watersheds having natural, intact aquatic
ecosystems; prevent them from becoming impaired; and accelerate restoration
successes. This Program is being implemented by promoting a strategic, large scale
systems approach to identify and protect healthy watersheds based on integrated
assessments of aquatic habitat, biotic communities, chemistry, and watershed
processes such as hydrology, fluviogeomorphology, and natural disturbance regimes.
The purpose of this Task Order is to provide support to the Healthy Watershed
Program (HWP) including web site updates, newsletter, and managing online forum
and webinars; identifying healthy watersheds through integrated assessments;
assessments of healthy watershed components; development of healthy watershed
protection programs, strategies and projects; and integration of healthy watershed
identification and protection into EPA programs. The contractor shall provide HWP
support to EPA for specific projects in the Base Period and in each Option Period, as
described in the Tasks below. All deliverables must be in an electronic format
supported by EPA.

TASK 1: Quality Management Plan, QAPP and progress reports

A Task Order kick-off call or meeting will be held within 15 days of the issuance of the Task
Order. The Task Order will be reviewed and the QAPP will be discussed and reviewed.

The contractor shall adhere to the Quality Management Plan (QMP) customized for and
incorporated into this contract in performing the scope of requested services in this task order.
EPA expects the contractor’s Cost and Technical Proposals will fully account for the completion
of all Quality Assurance (QA)-related tasks, reviews, and reporting, including those described in
the Contract QMP and the project Quality Assurance Project Plan (QAPP).

This Task Order involves the use of existing data, website page development, geospatial data,
and modeling. Accordingly, EPA policy requires that an approved QAPP be in place before any
work begins that involves the collection, generation, evaluation, analysis or use of
environmental data. The contractor shall adhere to an existing Quality Assurance Project Plan
(QAPP) completed under a previous HWI contractor assignment that comprehensively and



adequately addresses all the elements of this Task Order, and that QAPP!. The contractor shall
update the attached QAPP to reflect current project status, PWS requirements and project
organization. That QAPP will be provided to the contractor that is awarded this Task Order by
EPA. For any updating of the QAPP, the contractor shall follow the applicable QAPP
requirements as provided in EPA Requirements for Quality Assurance Project Plans: EPA QA/R-5
(http://www.epa.gov/quality/gs-docs/r5-final.pdf), and Guidance for Quality Assurance
Project Plans(QA/G-5), EPA/600/R-98/018, (http://www.epa.gov/quality/qapps.html), as well as
other guidance relevant to this Task Order, that can be found at
http://www.epa.gov/quality/gapps.html. All QA documentation prepared under this Task
Order shall be considered non-proprietary, and shall be made available to the public upon
request.

The contractor shall immediately notify the EPA TOCOR of any QA problems encountered that
may impact the performance of this Task Order, with recommendations for corrective action. If
notification is by phone call, the contractor shall follow up with email notification within 5 days.

The contractor also shall provide EPA with monthly reports of QA-related activities performed
during implementation of this Task Order. These monthly QA reports shall identify QA activities
performed to support implementation of this Task Order, problems encountered, proposed
solutions, and corrective actions taken. The contractor may include this as a part of the
contract-required monthly financial/technical progress report.

Existing QAPPs shall require updates if changes that affect QA protocols in the QAPP have
occurred. Contractor QMPs are periodically revised which may or may not affect an existing
QAPP from an earlier year. Ongoing usage of QAPPs under this Task Order also can reveal the
need for any updates. The contractor shall review the existing QAPP, check for necessary
revisions based on the factors above, and report in writing to the TOCOR on the necessity of
any updates or modifications within 10-15 business days. The contractor also shall notify the
EPA TOCOR at any time during the Task Order if changes to the QAPP are warranted (e.g., due
to organizational changes, revised technical approaches). If, during the Period of Performance
of this Task Order, the EPA TOCOR determines revisions to the QAPP are necessary, the
contractor shall submit a revised QAPP in track changes version of MS Word, and shall include a
version history page that summarizes changes made, within 10-15 business days after receiving
written technical direction to do so. The Contractor also shall provide EPA with copies of any
modified SOPs or checklists to be attached to the QAPP. The contractor shall provide a revised
QAPP, then a final that responds to EPA’s written comments within 5 business days of receipt of
EPA’s comments on the draft.

! Filename HWI Support Final QAPP.PDF: “Healthy Watersheds Initiative Support Quality
Assurance Project Plan” Task Order No. 31, Contract EP-C-08-002, June 25, 2012. (18
pp)(redacted copy attached).



No work on the task order shall proceed (on any environmental data collection, analysis, or
modeling tasks) until any changes are reflected in the QAPP, and have been approved by the
EPA QA Officer.

Reporting Requirements:

a. The contractor shall include a QA/QC section within each major deliverable (as specified
above)

b. The contractor shall provide monthly reports of QA activities performed during
implementation of this task order (as specified above).

Progress Reports:

In addition to the brief monthly reports required by the contract, the contractor shall also
transmit to the EPA TOCOR a brief, emailed progress report twice an option year. These
reports are due no less than 60 days before the halfway point, and 60 days before the end, of
the Task’s current option year. This report shall summarize the status of all HWP Support
activities and related funding under this Task up to the report date, and estimate the projected
activities and related funding that is expected to be used in the ensuing 60-day period.

TASK 2: HWP COMMUNICATIONS SUPPORT

The Contractor shall update the web site, www.epa.gov/healthywatersheds no more than 10
times per Base Period or Option Period year under the direction of the EPA TOCOR and in
Drupal that can be reviewed and approved by the EPA TOCOR and then transferred to the EPA
web group with an EPA request for website modification. This shall include adding new
examples, literature to the searchable reference library, healthy watersheds home page
featured program or project, Healthy Watersheds News issues (see below), healthy watersheds
pilot project descriptions and updates, stories in the news, links to related federal programs,
national map with links to projects, HWP publications, and new EPA regional contacts. New
material for the website shall not exceed 20 pages and 50 examples, stories, literature, home
page featured program or project, pilot projects, national map updates, links to related federal
and regional or local programs, stories in the news, HWP publications, Healthy Watersheds
News issues, and new EPA regional contacts per Base Period or Option Period year. The
Contractor shall use the existing QAPP for the web site updates.

The Contractor shall, with input on content from the TOCOR, develop no more than 4 issues per
Base Period or Option Period year of Healthy Watersheds News. This shall include layout and
writing articles in a format that is comparable to recent past issues (posted online at
www.epa.gov/healthywatersheds. The Healthy Watersheds News issues shall not exceed 6
pages per issue.

The Contractor shall manage the Healthy Watersheds Program Online Forum, hwi_Info. This
shall include adding posts, monitoring the discussion, approving new members, and enforcing



the rules of the forum.

The Contractor shall provide support, under the direction of the EPA TOCOR, in setting-up and
managing no more than 4 HWP webinars per Base Period or Option Period year.

New material for the website shall not exceed 10 pages and 15 examples;
3 issues of Healthy Watersheds News; and 2 HWP webinars.

For Option Period 1, the Contractor shall develop a Healthy Watersheds Program
Methodologies Document. This will be a process document that describes how the previous
watershed and statewide assessments have been conducted, including such things as: how
stakeholders were convened, conducting webinars to vet results along the way, the goal and
logistics of in person meetings with the Contractor, the TOCOR, and the local technical team,
etc.

For Option Period 2, the Contractor shall develop a Healthy Watersheds Program (HWP)
Accomplishments Report. The HWP Accomplishments Report would capture program
accomplishments from 2012 through the present, and would include the Tennessee state
assessment. The report would include summaries of the projects: what we did, who was
involved, outcomes/impacts/uses of work; and other accomplishments like the Chesapeake
Watershed Agreement HW goal, etc). The Contractor shall contact project team leads to learn
if there are any updates on how the HWP deliverable is being utilized. This updated
information would be included in the Accomplishments Report. The TOCOR will provide the
Contractor with contact information for the various project team leads. Some graphics may be
developed to include in the Accomplishments Report, to summarize HWP efforts; however, it is
anticipated that most information will be synthesized from existing deliverables along with
some updated information from the project team leads.

TASK 3: SUPPORT THE DEVELOPMENT OF STATE AND OTHER INTEGRATED HEALTHY
WATERSHEDS ASSESSMENTS

Under the direction of the TOCOR, the Contractor shall develop integrated healthy
watersheds assessments using existing data and assessments following the assessment
framework in Chapter 4 of the Identifying and Protecting Healthy Watersheds Concepts,
Assessments, and Management Approaches found on www.epa.gov/healthywatersheds.
This shall include for each assessment the delivery of an assessment report and
geodatabase of the assessment results. The report shall include an executive summary,
introduction, methods overview, results and analysis including synthesis of watershed
condition and vulnerability assessments, next steps and applications, references, any
appendices, and maps and graphics. The reports shall include pictures and/or graphics
on cover pages suitable for posting on the Healthy Watersheds web site. The overall
steps in an integrated healthy watersheds assessment include, but are not limited to:




1. Organizing conference calls with assessment team (no more frequent than monthly) to
discuss the steps below and provide call summaries

2. ldentify, collect, and review existing data for 6 healthy watershed assessment

framework ecological attributes and vulnerability indicators (e.g. future climate, land,

and water use change) and create geodatabase

Develop draft technical approach

4. Conduct meeting with assessment team to decide on indicators, analysis unit (e.g.
Hydrologic Unit Code or catchment), uses of the assessment, and overall technical
approach, and provide summary of the meeting

5. Complete data collection for any new indicators and final draft technical approach

6. Circulate final draft of technical approach to assessment team for review and finalize

7. Analyze data, develop indicators for the 6 ecological attributes and vulnerability
assessment, and develop landscape statistical or other models or statistical approaches
to assess all watersheds or catchments and draft assessment report

8. Convene conference call of assessment team to discuss draft results and decide on
index approach and/or thresholds, map output format, and associated graphics for
displaying the results

9. Calculate index and develop graphics displaying results. Convene conference call of
assessment team to review and finalize results and graphics and uses of the assessment

10. Complete draft assessment report and circulate to the assessment team for its review,
and

11. Finalize report and transfer geodatabase to EPA and project client (e.g, state, National
Estuary Program, Tribe, watershed group)

w

The Contractor shall develop integrated healthy watersheds assessments in no more than 2
states, no more than 1 National Estuary Program, no more than 1 Tribe, and/or no more than 2
geographic areas such as watersheds and ecoregions per Base Period or Option Period year.

For the Base Period, the Clinch-Powell Watersheds assessment will be initiated and 1 other
state assessment is projected.

For Option Period 1, the Clinch-Powell Watersheds assessment shall be completed, along with
two fact sheets related to the Clinch-Powell Watersheds assessment. The first fact sheet shall
address Project Description and Findings, and the purpose will be to describe the Healthy
Watershed Assessment methodology and results, and focus on the components of a healthy
watershed. The second fact sheet shall address Project Implications, with the purpose to
inform the interested audience on what actions can contribute to healthy watersheds, and the
economic and social benefits from protection and restoration of healthy watersheds.

Clinch-Powell Assessment (Clinch-Powell Clean Rivers Initiative)

The Contractor shall evaluate the draft assessment report including preliminary results
(attached), review data collected so far in the geodatabase and associated data analysis
tables (attached link), review comments on the assessment (attached), review the



summary of July 23, 2013 Call (attached), and propose a revised assessment technical
approach. The Contractor shall convene conference calls of assessment team to discuss
and decide on a new assessment approach. The Contractor shall collect any additional
existing data. The Contractor shall convene conference calls of assessment team to
discuss new indicators, results of the analysis, index approach and/or thresholds,
combined output of watershed health and/or vulnerability assessments, next steps and
applications, map format for displaying the results, and report graphics. The Contractor
shall calculate indices and develop graphics displaying results. The Contractor shall
complete draft and draft final reports and circulate them to the assessment team for its
review. The Contractor shall finalize report and geodatabase.

For Option Period 2, the Tennessee state assessment will be completed.

TASK 4: SUPPORT OF THE DEVELOPMENT OF HEALTHY WATERSHEDS COMPONENT
ASSESSMENTS

Under direction of the TOCOR, the Contractor shall develop additional healthy watersheds
component assessments to include assessments of green infrastructure, landscape condition,
habitat, geomorphology, hydrology, water quality, and biological condition in no more than 2
states, 1 Tribe, 1 National Estuary Program, and/ or 2 geographic areas such as watersheds and
ecoregions per Base Period or Option Period year. These assessments shall be similar to those
in Chapters 2 and 3 of the EPA technical document, Identifying and Protecting Healthy
Watersheds Concepts, Assessments, and Management Approaches found on
www.epa.gov/healthywatersheds and consistent with the state of the science. The reports
shall include pictures and/or graphics on cover pages suitable for posting on the Healthy
Watersheds web site. The Contractor shall develop a project plan and schedule for each
assessment prior to initiating work.

For the Base Period, the Montana Prairie Wetlands and Intermittent/Ephemeral Streams:
Hydrologic Needs Assessment for Healthy Watersheds project shall be completed and no other
projects are being planned.

For Option Period 1, the Montana Prairie Wetlands and Intermittent/Ephemeral Streams:
Hydrologic Needs Assessment for Healthy Watersheds project shall be completed.

Montana Prairie Wetlands and Intermittent/Ephemeral Streams: Hydrologic Needs Assessment
for Healthy Watersheds (Montana Department of Environmental Quality)

The Contractor shall review and evaluate the Literature Review (attached) and draft
Technical Approach for Developing Testable Hypotheses and Precautionary Limits of
Hydrologic Alteration (attached). The Contractor shall convene conference calls with
the Montana technical team to develop testable hypotheses that describe how select
species, communities, and processes respond to hydrologic changes during various



months and seasons for prairie wetlands in eastern Montana. Each hypothesis will
explicitly state who (species or guild) is affected by what (component of flow), when
(months or season), where (habitat, such prairie wetlands), and how (hypothesized
ecological response). The Contractor shall work the Montana technical team to quantify
precautionary limits on hydrologic alteration. The Contractor shall produce draft and
final reports with the literature summary and hydrologic needs assessment that is 508
compliant for posting on the Healthy Watersheds web site.

For Option Period 2, no other projects are being planned.

TASK 5: SUPPORT DEVELOPMENT OF HEALTHY WATERSHEDS PROTECTION PROGRAMS,
STRATEGIES, AND PROJECTS

Under direction of the TOCOR, the Contractor shall assist in the development of healthy
watersheds programs, strategies, and projects in no more than 3 states, no more than 3 Tribes,
no more than 3 National Estuary Programs, and/or no more than 3 watersheds per Base Period
or Option Period year. The Contractor shall develop a project plan and schedule for each
program development project except for logistical support. Program support shall include:
providing logistical support for conference calls, i.e., note taking, facilitation, summary;
facilitating workshops; preparing written synthesis of information on healthy watersheds
assessments and protection programs; supporting the development of state or tribal healthy
watersheds strategies; and implementation of watershed level healthy watersheds protection
projects. The Contractor shall produce a fact sheet and report on healthy watersheds
implementation outlining a strategic approach to protecting healthy watersheds including the
importance of a large scale systems approach, role of integrated assessments in identifying
healthy watersheds, development of healthy watersheds state strategies, role of collaboration
across organizations, and examples of healthy watershed protection actions and projects.
Reports and fact sheet shall include pictures and/or graphics suitable for posting on the Healthy
Watersheds web site.

For the Base Period, the Protecting Aquatic Ecosystem Resilience in the Massachusetts’
Taunton River Watershed project shall be completed and three national HWI pilot projects are
being planned. The pilot projects will commence in the Base Period and carry over into Option
Period 1.

For Option Period |, the Protecting Aquatic Ecosystem Resilience in the Massachusetts’ Taunton
River Watershed project shall be completed.

Protecting Aquatic Ecosystem Resilience in the Massachusetts’ Taunton River Watershed

The Contractor shall review the Protecting Resiliency in Massachusetts’ Taunton River
Watershed 4/26/13 draft report (attached), Consolidated Comments from EPA Region 1
(attached), and Revised Table of Contents for the Draft Report (attached). The
Contractor shall discuss next steps with the EPA TOCOR and the Taunton Watershed



Project Team and propose a final report outline. The Contractor shall develop a revised
draft report based on the final outline. The Contractor shall incorporate comments on
the draft report from the EPA TOCOR and the Taunton Watershed Project Team. The
Contractor shall produce a final report. The report shall be 508 compliant for posting on
the Healthy Watersheds web site.

For Option Period 2, no other projects are being planned.
TASK 6: SUPPORT HWI PROGRAM INTEGRATION
Under direction of the TOCOR, the Contractor shall assist in developing strategies and
implementing projects that demonstrate HWI integration into the Wetlands and National
Estuary Programs (NEPs), and other EPA programs. Emphasis shall be placed on demonstration
projects.

For the Base Period, no activity is expected for this task.

For Option Period 2, no other projects are being planned.

SCHEDULE OF BENCHMARKS AND DELIVERABLES

Base Period: 12 months

TASK BENCHMARK / DELIVERABLE / MILESTONES SCHEDULE
1 1a. Task Order Kick-Off Meeting Within 15 days of TO Award
1b. The contractor shall review the “Healthy
Watersheds Initiative Support Quality
Assurance Project Plan” and, o
. e Verify that the QAPP is still Withirr 30 daya s TG Aavard
appropriate for use; or
e Recommend revisions.
Immediately notify the EPA TOCOR of any QA Immediate notification. If
1 problems encountered that may impact the notification is by phone call, the
performance of this Task Order, with contractor shall follow up with
recommendations for corrective action email notification within 5 days.
10-15 business days after
1c. The contractor shall notify the EPA TOCOR receipt of written technical
at any time during the task order if change to direction, the contractor shall
1 the QAPP is warranted (e.g., due to submit a draft revised QAPP.
organizational changes, revised technical Within 5 business days of
approaches). receipt of EPA’s comments on
the draft QAPP, a final QAPP




that responds to EPA’s written
comments

1d. If, during the Period of Performance of this
Task Order, the EPA TOCOR provides technical
direction that revisions to the QAPP are
determined to be necessary, the contractor
shall submit a revised QAPP, including the
revision summary, within 10-15 business days
after receiving written technical direction to do
so. When preparing this “draft” revised version
of the QAPP, the contractor shall ensure that it
is written in an active voice and shall include a
version history page that summarizes changes
made. The contractor also shall provide EPA
with copies of any modified SOPs or checklists.
EPA will review the “draft” revised QAPP and
provide the contractor with written approval or
comments. The contractor shall provide a final
QAPP that responds to EPA’s written comments
within 5 business days of receipt of EPA’s
comments on the draft QAPP.

10-15 business days after
receipt of written technical
direction, the contractor shall
submit a draft revised QAPP.
5 business days of receipt of
EPA’s comments on the draft
QAPP, the contractor shall
submit a final QAPP that
responds to EPA’s written
comments

le. Progress report pre-midyear

NLT 60 days prior to midpoint of
base year

1f. Progress report pre-end of year

NLT 60 days prior to end of base
year

1g. Monthly progress reports per contract
requirement

As specified in contract

HWI Communications Support

2a. Website updates up to 10 times per year
and not exceed 20 pages and 50 examples as
specified in written technical direction from the
EPA TOCOR

10-15 business days after
receipt of written technical
direction

2b. Healthy Watersheds News issues up to 4
issues per year as specified in written technical
direction from the EPA TOCOR

10-15 business days after
receipt of written technical
direction

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 0 — Day 180 of Task year

2c. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 90 — Day 270 of Task year

2c¢. Online Forum posts, discussion monitoring,

Day 180 — Day 360 of Task year




approval of new members, and rule
enforcement

2d. Up to 4 HWI webinars per year as specified

40-60 business days after

2 in written technical direction from the EPA receipt of written technical
TOCOR direction
Integrated Assessments Detailed Deliverables and Milestones
Calls: within 21 days of written
technical direction
3 3a. Conference calls & call summaries Call summaries: within 5
business days of written
technical direction
3 3b. Collect indicator data and place into a Within 80-100 business days of
geodatabase beginning of each assessment
3 3c. Draft technical approach Wlt‘hln‘80-100 business cays of
beginning of each assessment
3 3d. Conduct meeting with assessment team & Within 80-100 business days of
meeting summary beginning of each assessment
3 3.e. Complete data collection and final draft Within 120 business days of
technical approach beginning of each assessment
3 3.f. Final technical approach Wl,thm 10 bus‘lness‘days of
written technical direction
3.g. Six ecological attribute indicators analyzed
3 using statistical models/approaches & Within 160 business days of
vulnerability assessment and draft assessment | beginning of each assessment
report
3.h. Convenfe conference call to degde on any Withiiiy 10 business days of
3 thresholds, index approach, and display of , , o
written technical direction
results and call summary
3 3.i. Call summary on assessment team’s review | Within 5 business days of
of results, graphics, & uses of assessment written technical direction
3 3.j. Draft assessment report Wlt‘hln‘200 business days of
beginning of each assessment
3.k. Final assessment report and transfer
3 geodatabase to EPA and project client (e.g, Within 200- 280 business days
state, National Estuary Program, Tribe, of beginning of each assessment
watershed group)
Calls: within 21 days of written
technical direction
3CPa. Conference calls & written call summaries Call summaries: within 5
business days of written
technical direction
3CPb. Project evaluation and proposed revised Within 20 business days of

assessment technical approach

written technical direction




Complete data collection and final draft

Within 15 business days of

SEkc, technical approach written technical direction
3CPd. Final technical approach report Wl,thm 2 buswmess O,'ays ,Of
written technical direction
Six ecological attribute indicators analyzed
3CPe. using statistical models/approaches &/or Within 25 business days of
vulnerability assessment and draft assessment | written technical direction
report
Convene cohference call to deadg on any Within 10 business days of
3CPf. thresholds, index approach, and display of , : _—_
. written technical direction
results and written call summary
er'tten call summary qn assessment team’s Withins business daysiof
3CPg. review of results, graphics, & uses of , , o
written technical direction
assessment
3CPj. Draft assessment report Wl,thm 20 bus‘lness‘days i
written technical direction
3CPK. Final assessment report and transfer Within 15 business days of
geodatabase to EPA and project client written technical direction
Healthy Watersheds Component Assessments
4 4a. Project plan and schedule bl 5‘days of beginning of
each project
Calls: within 21 days of written
technical direction
4 4b. Conference calls and call summaries Call summaries: within 5
business days of written
technical direction
4 4c. Draft assessment report Wlt‘hln‘200 business days of
beginning of each assessment
4d. Final assessment report and transfer
a assessment database to EPA and project client | Within 200- 280 business days
(e.g, state, National Estuary Program, Tribe, of beginning of each assessment
watershed group)
4.MTa. Review and evaluate the Literature
A.MTa. Review and draft Technical Approach for Within 5 business days of
Developing Testable Hypotheses and written technical direction
Precautionary Limits of Hydrologic Alteration
Calls: within 15 days of written
technical direction
4.MTb. | Conference calls and call summaries Call summaries: within 5
business days of written
technical direction
A.MTe. Draft Testable Hypotheses and precautionary Within 10 business days of

limits of hydrologic alteration

written technical direction




Final Testable Hypotheses and precautionary

Within 10 business days of

AHT. limits of hydrologic alteration written technical direction
A.MTe. Draft final report with the literature summary Within 15 business days of
and hydrologic needs assessment written technical direction
A4.MITS. Final report with the literature summary and Within 10 business days of
hydrologic needs assessment written technical direction
Healthy Watersheds Protection Programs, Strategies, and Projects
5 5a. Project plan and schedule Within 5‘days of begtaning of
each project
Calls: within 21 days of written
5 5b. Conferer‘u‘:e c‘aII and workshop logistical ;3;2?;;2:;':;?:;]?:5 T
support, facilitation, and summary . .
days of written technical
direction
5 5c. Draft report Wi‘thin / busihess Qays .Of
written technical direction
5 5d, Final report Wi‘thin 10 bus‘iness‘days of
written technical direction
5 5e. Draft fact sheet and report on healthy Within 7 business days of
watersheds implementation written technical direction
5 5 f. Final fact sheet and report on healthy Within 10 business days of
watersheds implementation written technical direction
5.Ta. Discuss next steps on the project Wlt,hm 5 Ic‘n{smess caysof
project initiation
Calls: within 15 days of written
technical direction
5.Tb. Conference calls and call summaries Call summaries: within 5
business days of written
technical direction
5.Tc. Final report outline Wlt.hm 5 Ic‘n{smess days of
project initiation
5.Td. 5.T7d. Draft report Wi‘thin 20 bus‘iness‘days of
written technical direction
5 Te. Fifial report Wi‘thin 10 bus‘iness‘days of
written technical direction
SUPPORT HWI PROGRAM INTEGRATION
6 6a. Meeting summaries Wi‘thin 2 busihess O,'ays ,Of
written technical direction
6 6b. Program integration project plan and Within 10 business days of
schedule written technical direction
6 6c. Draft and final program integration Within 10 business days of
strategies written technical direction
6 6d. Draft and final project reports Within 10 business days of




written technical direction

Option Period 1: 12 months
TASK BENCHMARK / DELIVERABLE / MILESTONES SCHEDULE

1 1a. Task Order Kick-Off Meeting Within 15 days of TO Award
1b. The contractor shall review the “Healthy
Watersheds Initiative Support Quality

1 Assurance Project Plan” and, Within 30 days of beginning of

e Verify that the QAPP is still new Option Period
appropriate for use; or
e Recommend revisions.
immediately notify the EPA TOCOR of any QA Immediate notification. If

1 problems encountered that may impact the notification is by phone call, the
performance of this Task Order, with contractor shall follow up with
recommendations for corrective action email notification within 5 days.

10-15 business days after

receipt of written technical
1c. The contractor shall notify the EPA TOCOR direction, the contractor shall
at any time during the task order if changes to submit a draft revised QAPP.

1 the QAPP is warranted (e.g., due to Within 5 business days of
organizational changes, revised technical receipt of EPA’s comments on
approaches). the draft QAPP, a final QAPP

that responds to EPA’s written
comments
1d. If, during the Period of Performance of this
Task Order, the EPA TOM provides technical
direction that revisions to the QAPP are
determined to be necessary, the contractor
shall submit a revised QAPP, including the
revision summary, within 10-15 business days 10-15 business days after
after receiving written technical direction to do | receipt of written technical
so. When preparing this “draft” revised version | direction, the contractor shall
of the QAPP, the contractor shall ensure that it | submit a draft revised QAPP.

1 is written in an active voice and shall include a Within 5 business days of
version history page that summarizes changes receipt of EPA’s comments on
made. The contractor also shall provide EPA the draft QAPP, a final QAPP
with copies of any modified SOPs or checklists. | that responds to EPA’s written
EPA will review the “draft” revised QAPP and comments
provide the contractor with written approval or
comments. The contractor shall provide a final
QAPP that responds to EPA’s written comments
within 5 business days of receipt of EPA’s
comments on the draft QAPP.




le. Progress report pre-midyear

NLT 60 days prior to midpoint of
option year

1f. Progress report pre-end of year

NLT 60 days prior to end of
option year

1g. Monthly progress reports per contract
requirement

As specified in contract

HWI Communications Support

2a. Website updates up to 10 times per year
and not exceed 20 pages and 50 examples as
specified in written technical direction from the
EPA TOCOR

10-15 business days after
receipt of written technical
direction

2b. Healthy Watersheds News issues up to 4
issues per year as specified in written technical
direction from the EPA TOCOR

10-15 business days after
receipt of written technical
direction

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 0 — Day 180 of Task year

2c. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 90 — Day 270 of Task year

2c. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 180 — Day 360 of Task year

2d. Up to 4 HWI webinars per year as specified
in written technical direction from the EPA
TOCOR

40-60 business days after
receipt of written technical
direction

Integrated Assessments Detailed Deliverables

and Milestones

3a. Conference calls & call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

3b. Collect indicator data and place into a
geodatabase

Within 80-100 business days of
beginning of each assessment

3c. Draft technical approach

Within 80-100 business days of
beginning of each assessment

3d. Conduct meeting with assessment team &
meeting summary

Within 80-100 business days of
beginning of each assessment

3.e. Complete data collection and final draft
technical approach

Within 120 business days of
beginning of each assessment

3.f. Final technical approach

Within 10 business days of
written technical direction




3.g. Six ecological attribute indicators analyzed
using statistical models/approaches &
vulnerability assessment and draft assessment
report

Within 160 business days of
beginning of each assessment

3.h. Convene conference call to decide on any
thresholds, index approach, and display of
results and call summary

Within 10 business days of
written technical direction

3.i. Call summary on assessment team’s review
of results, graphics, & uses of assessment

Within 5 business days of
written technical direction

3.j. Draft assessment report

Within 200 business days of
beginning of each assessment

3.k. Final assessment report and transfer
geodatabase to EPA and project client (e.g,
state, National Estuary Program, Tribe,
watershed group)

Within 200- 280 business days
of beginning of each assessment

Healthy Watersheds Component Assessments

4a. Project plan and schedule

Within 5 days of beginning of
each project

4h. Conference calls and call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

4c. Draft assessment report

Within 200 business days of
beginning of each assessment

4d. Final assessment report and transfer
assessment database to EPA and project client
(e.g, state, National Estuary Program, Tribe,
watershed group)

Within 200- 280 business days
of beginning of each assessment

Healthy Watersheds Protection Programs, Strategies, and Projects

5a. Project plan and schedule

Within 5 days of beginning of
each project

5b. Conference call and workshop logistical
support, facilitation, and summary

Calls: within 21 days of written
technical direction

Workshop: Within 5 business
days of written technical
direction

5c. Draft report

Within 7 business days of
written technical direction

5d. Final report

Within 10 business days of
written technical direction

5e. Draft fact sheet and report on healthy
watersheds implementation

Within 7 business days of
written technical direction




5 f. Final fact sheet and report on healthy

Within 10 business days of

5 . . . . N
watersheds implementation written technical direction
SUPPORT HWI PROGRAM INTEGRATION
6 6a. Meeting summaries Wi‘thin 2 busihess O,'ays ,Of
written technical direction
6 6b. Program integration project plan and Within 10 business days of
schedule written technical direction
6 6c. Draft and final program integration Within 10 business days of
strategies written technical direction
6 6d. Draft and final project reports Within 10 business days of

written technical direction

Option Period 2: 9 months

revision summary, within 10-15 business days

after receiving written technical direction to do
so. When preparing this “draft” revised version
of the QAPP, the contractor shall ensure that it

TASK BENCHMARK / DELIVERABLE / MILESTONES SCHEDULE

1 1a. Task Order Kick-Off Meeting Within 15 days of TO Award
1b. The contractor shall review the “Healthy
Watersheds Initiative Support Quality

1 Assurance Project Plan” and, Within 30 days of beginning of

e Verify that the QAPP is still new Option Period
appropriate for use; or
e Recommend revisions.
immediately notify the EPA TOCOR of any QA Immediate notification. If

1 problems encountered that may impact the notification is by phone call, the
performance of this Task Order, with contractor shall follow up with
recommendations for corrective action email notification within 5 days.

10-15 business days after

receipt of written technical
1c. The contractor shall notify the EPA TOCOR direction, the contractor shall
at any time during the task order if changes to submit a draft revised QAPP.

1 the QAPP is warranted (e.g., due to Within 5 business days of
organizational changes, revised technical receipt of EPA’s comments on
approaches). the draft QAPP, a final QAPP

that responds to EPA’s written
comments
1d. If, during the Period of Performance of this | 10-15 business days after
Task Order, the EPA TOM provides technical receipt of written technical
direction that revisions to the QAPP are direction, the contractor shall
determined to be necessary, the contractor submit a draft revised QAPP.
1 shall submit a revised QAPP, including the Within 5 business days of

receipt of EPA’s comments on
the draft QAPP, a final QAPP
that responds to EPA’s written
comments




is written in an active voice and shall include a
version history page that summarizes changes
made. The contractor also shall provide EPA
with copies of any modified SOPs or checklists.
EPA will review the “draft” revised QAPP and
provide the contractor with written approval or
comments. The contractor shall provide a final
QAPP that responds to EPA’s written comments
within 5 business days of receipt of EPA’s
comments on the draft QAPP.

1g. Monthly progress reports per contract
requirement

For the duration of the Option
Period

HWI Communications Support

2a. Website updates up to 10 times per year
and not exceed 20 pages and 50 examples as
specified in written technical direction from the
EPA TOCOR

10-15 business days after
receipt of written technical
direction

2b. Healthy Watersheds News issues up to 4
issues per year as specified in written technical
direction from the EPA TOCOR

10-15 business days after
receipt of written technical
direction

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 0 — Day 180 of Task year

2c. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 90 — Day 270 of Task year

2c. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 180 — Day 360 of Task year

2d. Up to 4 HWI webinars per year as specified
in written technical direction from the EPA
TOCOR

40-60 business days after
receipt of written technical
direction

Integrated Assessments Detailed Deliverables

and Milestones

3a. Conference calls & call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

3b. Collect indicator data and place into a
geodatabase

Within 80-100 business days of
beginning of each assessment

3c. Draft technical approach

Within 80-100 business days of




beginning of each assessment

3d. Conduct meeting with assessment team &

Within 80-100 business days of

. meeting summary beginning of each assessment
3 3.e. Complete data collection and final draft Within 120 business days of
technical approach beginning of each assessment
3 3.f. Final technical approach Wl,thm 10 bus‘lness‘days of
written technical direction
3.g. Six ecological attribute indicators analyzed
3 using statistical models/approaches & Within 160 business days of
vulnerability assessment and draft assessment | beginning of each assessment
report
3.h.C f [l to decid
onvenfe conference call to eg e on any Withir 10 business dags of
3 thresholds, index approach, and display of , , o
written technical direction
results and call summary
3 3.i. Call summary on assessment team’s review | Within 5 business days of
of results, graphics, & uses of assessment written technical direction
Within 200 busi d f
3 3.j. Draft assessment report I . |n‘ UsIness aays o
beginning of each assessment
3.k. Final assessment report and transfer
3 geodatabase to EPA and project client (e.g, Within 200- 280 business days

state, National Estuary Program, Tribe,
watershed group)

of beginning of each assessment

Option Period 3: 12 months

TASK

‘ BENCHMARK / DELIVERABLE / MILESTONES

SCHEDULE

1

‘ 1a. Task Order Kick-Off Meeting

Within 15 days of TO Award




1b. The contractor shall review the “Healthy
Watersheds Initiative Support Quality
Assurance Project Plan” and,
e Verify that the QAPP is still
appropriate for use; or
e Recommend revisions.

Within 30 days of beginning of
new Option Period

immediately notify the EPA TOCOR of any QA
problems encountered that may impact the
performance of this Task Order, with
recommendations for corrective action

Immediate notification. If
notification is by phone call, the
contractor shall follow up with
email notification within 5 days.

1c. The contractor shall notify the EPA TOCOR
at any time during the task order if changes to
the QAPP is warranted (e.g., due to
organizational changes, revised technical
approaches).

10-15 business days after
receipt of written technical
direction, the contractor shall
submit a draft revised QAPP.
Within 5 business days of
receipt of EPA’s comments on
the draft QAPP, a final QAPP
that responds to EPA’s written
comments

1d. If, during the Period of Performance of this
Task Order, the EPA TOCOR provides technical
direction that revisions to the QAPP are
determined to be necessary, the contractor
shall submit a revised QAPP, including the
revision summary, within 10-15 business days
after receiving written technical direction to do
so. When preparing this “draft” revised version
of the QAPP, the contractor shall ensure that it
is written in an active voice and shall include a
version history page that summarizes changes
made. The contractor also shall provide EPA
with copies of any modified SOPs or checklists.
EPA will review the “draft” revised QAPP and
provide the contractor with written approval or
comments. The contractor shall provide a final
QAPP that responds to EPA’s written comments
within 5 business days of receipt of EPA’s
comments on the draft QAPP.

10-15 business days after
receipt of written technical
direction, the contractor shall
submit a draft revised QAPP.
Within 5 business days of
receipt of EPA’s comments on
the draft QAPP, a final QAPP
that responds to EPA’s written
comments

le. Progress report pre-midyear

NLT 60 days prior to midpoint of
option year

1f. Progress report pre-end of year

NLT 60 days prior to end of
option year

1g. Monthly progress reports per contract

As specified in contract




requirement

HWI Communications Support

2a. Website updates up to 10 times per year
and not exceed 20 pages and 50 examples as

specified in written technical direction from the

EPA TOCOR

10-15 business days after
receipt of written technical
direction

2b. Healthy Watersheds News issues up to 4

issues per year as specified in written technical

direction from the EPA TOCOR

10-15 business days after
receipt of written technical
direction

2c¢. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 0 — Day 180 of Task year

2c. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 90 — Day 270 of Task year

2c. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 180 — Day 360 of Task year

2d. Up to 4 HWI webinars per year as specified
in written technical direction from the EPA
TOCOR

40-60 business days after
receipt of written technical
direction

Integrated Assessments Detailed Deliverable

s and Milestones

3a. Conference calls & call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

3b. Collect indicator data and place into a
geodatabase

Within 80-100 business days of
beginning of each assessment

3c. Draft technical approach

Within 80-100 business days of
beginning of each assessment

3d. Conduct meeting with assessment team &
meeting summary

Within 80-100 business days of
beginning of each assessment

3.e. Complete data collection and final draft
technical approach

Within 120 business days of
beginning of each assessment

3.f. Final technical approach

Within 10 business days of
written technical direction

3.g. Six ecological attribute indicators analyzed
using statistical models/approaches &
vulnerability assessment and draft assessment
report

Within 160 business days of
beginning of each assessment

3.h. Convene conference call to decide on any
thresholds, index approach, and display of

Within 10 business days of
written technical direction




results and call summary

3.i. Call summary on assessment team’s review
of results, graphics, & uses of assessment

Within 5 business days of
written technical direction

3.j. Draft assessment report

Within 200 business days of
beginning of each assessment

3.k. Final assessment report and transfer
geodatabase to EPA and project client (e.g,
state, National Estuary Program, Tribe,
watershed group)

Within 200- 280 business days
of beginning of each assessment

Healthy Watersheds Component Assessments

4a. Project plan and schedule

Within 5 days of beginning of
each project

4b. Conference calls and call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

4c. Draft assessment report

Within 200 business days of
beginning of each assessment

4d. Final assessment report and transfer
assessment database to EPA and project client
(e.g, state, National Estuary Program, Tribe,
watershed group)

Within 200- 280 business days
of beginning of each assessment

Healthy Watersheds Protection Programs, Strategies, and Projects

5a. Project plan and schedule

Within 5 days of beginning of
each project

5b. Conference call and workshop logistical
support, facilitation, and summary

Calls: within 21 days of written
technical direction

Workshop: Within 5 business
days of written technical
direction

5c. Draft report

Within 7 business days of
written technical direction

5d. Final report

Within 10 business days of
written technical direction

5e. Draft fact sheet and report on healthy
watersheds implementation

Within 7 business days of
written technical direction

5 f. Final fact sheet and report on healthy
watersheds implementation

Within 10 business days of
written technical direction

SUPPORT HWI PROGRAM INTEGRATION

6a. Meeting summaries

Within 5 business days of
written technical direction




6 6b. Program integration project plan and Within 10 business days of
schedule written technical direction

6 6c. Draft and final program integration Within 10 business days of
strategies written technical direction

6 6d. Draft and final project reports Wl,thm 10 bus‘lness‘days of

written technical direction
Option Period 4: 6 months
TASK BENCHMARK / DELIVERABLE / MILESTONES SCHEDULE

1 la. Task Order Kick-Off Meeting Within 15 days of TO Award
1b. The contractor shall review the “Healthy
Watersheds Initiative Support Quality

g Assurance Project Plan” and, Within 30 days of beginning of

o Verify that the QAPP is still new Option Period
appropriate for use; or
e Recommend revisions.
immediately notify the EPA TOCOR of any QA Immediate notification. If
1 problems encountered that may impact the notification is by phone call, the
performance of this Task Order, with contractor shall follow up with
recommendations for corrective action email notification within 5 days.
10-15 business days after
receipt of written technical
1c. The contractor shall notify the EPA TOCOR direction, the contractor shall
at any time during the task order if changes to submit a draft revised QAPP.
1 the QAPP is warranted (e.g., due to Within 5 business days of
organizational changes, revised technical receipt of EPA’s comments on
approaches). the draft QAPP, a final QAPP
that responds to EPA’s written
comments

1d. If, during the Period of Performance of this

Task Order, the EPA TOCOR provides technical

dlrectlo‘n that revisions to the QAPP are 10-15 business days after

determined to be necessary, the contractor . y ;

) , , i receipt of written technical
shall submit a revised QAPP, including the . .
o o . direction, the contractor shall
revision summary, within 10-15 business days . .
. ; . o submit a draft revised QAPP.

after receiving written technical direction to do N ;

1 . " Y . Within 5 business days of
so. When preparing this “draft” revised version . ,

. receipt of EPA’s comments on

of the QAPP, the contractor shall ensure that it .
) ! . ) . , the draft QAPP, a final QAPP
is written in an active voice and shall include a ) )

, ) . that responds to EPA’s written
version history page that summarizes changes I
made. The contractor also shall provide EPA
with copies of any modified SOPs or checklists.
EPA will review the “draft” revised QAPP and




provide the contractor with written approval or
comments. The contractor shall provide a final
QAPP that responds to EPA’s written comments
within 5 business days of receipt of EPA’s
comments on the draft QAPP.

le. Progress report pre-midyear

NLT 60 days prior to midpoint of
option year

1f. Progress report pre-end of year

NLT 60 days prior to end of
option year

1g. Monthly progress reports per contract
requirement

As specified in contract

HWI Communications Support

2a. Website updates up to 10 times per year
and not exceed 20 pages and 50 examples as
specified in written technical direction from the
EPA TOCOR

10-15 business days after
receipt of written technical
direction

2b. Healthy Watersheds News issues up to 4
issues per year as specified in written technical
direction from the EPA TOCOR

10-15 business days after
receipt of written technical
direction

2c. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 0 — Day 180 of Task year

2c. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 90 — Day 270 of Task year

2c. Online Forum posts, discussion monitoring,
approval of new members, and rule
enforcement

Day 180 — Day 360 of Task year

2d. Up to 4 HWI webinars per year as specified
in written technical direction from the EPA
TOCOR

40-60 business days after
receipt of written technical
direction

Integrated Assessments Detailed Deliverables

and Milestones

3a. Conference calls & call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

3b. Collect indicator data and place into a
geodatabase

Within 80-100 business days of
beginning of each assessment

3c. Draft technical approach

Within 80-100 business days of
beginning of each assessment

3d. Conduct meeting with assessment team &
meeting summary

Within 80-100 business days of
beginning of each assessment




3.e. Complete data collection and final draft
technical approach

Within 120 business days of
beginning of each assessment

3.f. Final technical approach

Within 10 business days of
written technical direction

3.g. Six ecological attribute indicators analyzed
using statistical models/approaches &
vulnerability assessment and draft assessment
report

Within 160 business days of
beginning of each assessment

3.h. Convene conference call to decide on any
thresholds, index approach, and display of
results and call summary

Within 10 business days of
written technical direction

3.i. Call summary on assessment team’s review
of results, graphics, & uses of assessment

Within 5 business days of
written technical direction

3.j. Draft assessment report

Within 200 business days of
beginning of each assessment

3.k. Final assessment report and transfer
geodatabase to EPA and project client (e.g,
state, National Estuary Program, Tribe,
watershed group)

Within 200- 280 business days
of beginning of each assessment

Healthy Watersheds Component Assessments

4a. Project plan and schedule

Within 5 days of beginning of
each project

4h. Conference calls and call summaries

Calls: within 21 days of written
technical direction

Call summaries: within 5
business days of written
technical direction

4c. Draft assessment report

Within 200 business days of
beginning of each assessment

4d. Final assessment report and transfer
assessment database to EPA and project client
(e.g, state, National Estuary Program, Tribe,
watershed group)

Within 200- 280 business days
of beginning of each assessment

Healthy Watersheds Protection Programs, Strategies, and Projects

5a. Project plan and schedule

Within 5 days of beginning of
each project

5b. Conference call and workshop logistical
support, facilitation, and summary

Calls: within 21 days of written
technical direction

Workshop: Within 5 business
days of written technical
direction

5c. Draft report

Within 7 business days of
written technical direction




Within 10 business days of

5 5d. Final report . . S
written technical direction
5 5e. Draft fact sheet and report on healthy Within 7 business days of
watersheds implementation written technical direction
5 5 f. Final fact sheet and report on healthy Within 10 business days of
watersheds implementation written technical direction

SUPPORT HWI PROGRAM INTEGRATION

Within 5 business days of

6 6a. Meeting summaries ) . ) .
written technical direction
6 6b. Program integration project plan and Within 10 business days of
schedule written technical direction
6 6c. Draft and final program integration Within 10 business days of
strategies written technical direction
6 6d. Draft and final project reports Within 10 business days of

written technical direction

END OF TABLE

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in
a given period, the contractor shall make a determination that the deliverables, milestones,
benchmarks, and any outstanding technical direction from the TOCOR, shall be satisfactorily
completed in the form requested in the PWS by the end of the Period of Performance and for
the remaining funding that is available.

If the contractor determines one or more of the above-referenced items will not be able to be
completed in the requested form within the period of performance and with the available
funding, the contractor shall notify the TOCOR and the CO immediately. Within 5 business days
of said notification, the TOCOR in coordination with the CO will provide technical direction
concerning use of the remaining funding to prepare and furnish to the TOCOR all interim draft
deliverables, interim work products, and any working files in an electronic format which is
supported by EPA, for eventual continuation of the project after the end date of the Task Order.

REPORTING

All documentation and reporting under this Task Order shall be in compliance with contract
requirements.

DELIVERABLES AND GENERAL PERFORMANCE

The contractor shall participate in meetings and conference calls arranged by the EPA Task
Order Project Officer. The contractor shall, when requested by the TOCOR, provide supporting
documentation when EPA is reviewing draft deliverables to facilitate EPA review and approval
of the Contractor’s work. Documentation shall include the electronic files and detailed, written




explanation of all steps and decisions. The Contractor shall comply with this request when it is
received from the TOCOR regardless of whether such a request is described in the individual
tasks of this PWS. The Contractor shall furnish this information in such manner that no
proprietary software will be needed for EPA to read, interpret, replicate or model any work
product of this agreement, unless otherwise noted in this PWS or by written permission of the
EPA TOCOR. The objective is that anyone with the appropriate skill level can use the
information produced under this Task Order to check or duplicate the Contractor’s work for
replication and/or verification. With this understanding of how this Task Order’s data will be
used, any elements essential to successfully replicating analysis shall be provided to EPA in a
commonly-used format.

The Contractor shall provide both scientific/technical and editorial review as defined in section
2.6 of the Prime Contract Performance Work Statement on any Task Order draft product before
submission to the EPA TOCOR for review. This process does not need to be performed by an
independent peer reviewer. All editorial review comments shall be addressed before
deliverables are furnished to the EPA TOCOR for review (in the case of draft deliverables) or
acceptance (in the case of final deliverables); and any questions raised by scientific/ technical
review shall be either addressed or discussed with the EPA TOCOR prior to the contractor
furnishing draft deliverables.

The contractor’s work shall be judged “satisfactory” according to the QAPP if TOCOR edits to
deliverables are no more than ten percent (10%) of the content of any draft deliverable, or less
than two percent (2%) of any final deliverable. In addition, the contractor’s work shall be
judged “satisfactory” according to the QASP if less than ten percent (10%) of the pages of
written final deliverables contain Task Order Project Officer edits for such things as grammar,
punctuation and format. The EPA TOCOR can, upon request, furnish a copy of the EPA
correspondence manual for the contractor’s use.

Upon receipt of written technical direction from the TOCOR, the contractor shall furnish:
e all deliverables (draft and final) to EPA shall be furnished in an electronic version and

in an electronic format that EPA can support (see TSAWP Contract PWS Section 4.0
Deliverables).

e all final deliverables to EPA shall include one (1) electronic copy and a transmittal
email that describes the attached deliverable and summarizes QA procedures applied
in its development. All final deliverables shall be prepared according to EPA publication
guidelines and shall be compliant with Section 508 of the Americans with Disabilities
Act.

All submittals to EPA shall be formatted as described below.

Electronic submissions shall be made in the following manner: electronic Microsoft Word© for
any written reports, summaries or analysis documents, Microsoft Excel© format for any and all



spreadsheets, ESRI file Geodatabase (or other format approved by the EPA TOCOR) for
geospatial datasets. Final electronic submissions shall be on Compact Disk (CD) or Digital
Versatile Disc (DVD) if too large to email as attachments or deliver via FTP. Every electronic
document and all of the sections, text, graphs, charts or figures shall be unlocked, open and
editable so that EPA may make further changes.

Appropriate electronic format that is supported by EPA and printing of all GIS data layers, maps,
photos, bench sheets and other written material not easily printed or saved in the above
formats shall be discussed and a format agreed upon with the EPA TOCOR prior to submittal by
the contractor.

VALIDATION OF SECTION 508 COMPLIANCE OF TASK ORDER DELIVERABLES

The Contractor will support the TOCOR in conducting a “Final Deliverable Validation” to ensure
compliance with Section 508 and the Federal Acquisition Regulations (FAR) related to “
electronic and information technology (EIT) deliverables”. The Contractor shall furnish
certification, in writing, to the TOCOR that the Contractor has complied with EPAAR Clause
1552.211-79 “Compliance with EPA Policies for Information Resources Management”, including
the requirement that all electronic and information technology (EIT) deliverables be Section 508
compliant in accordance with the policies referenced at http://www.epa.gov/accessibility/ .

TRAVEL

All travel under this Task Order shall be in compliance with contract requirements and only
according to specific Technical Direction. (See contract clause H-17). For the Base Period,
travel is anticipated for two onsite meetings (one is most likely Nashville, TN for a state healthy
watersheds assessment) involving 2 contractors, unless otherwise directed by the TOCOR. For
For the Option Periods, travel is anticipated for two onsite meetings involving 2 contractors,
unless otherwise directed by the TOCOR.

CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as Contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative.

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance,
or regulation to the EPA Task Order Project Officer.

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS:
The EPA projects that none of the individual meetings identified in these tasks will exceed a

total cost of $20,000. The contractor shall immediately notify the EPA Contracting Officer, PO
and TOCOR of any anticipated individual event involving support for a meeting, conference,



workshop, symposium, retreat, seminar or training that may potentially incur $20,000 or more
in cost during performance. Conference expenses are all direct and indirect costs paid by the
government and include any associated authorized travel and per diem expenses, room charges
for official business, audiovisual use, light refreshments, registration fees, ground
transportation and other expenses as defined by the Federal Travel Regulations. All outlays for
conference preparation should be included, but the federal employee time for conference
preparation should not be included. After notifying EPA of the potential to reach this threshold,
the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting
Officer.

QUALITY ASSURANCE SURVEILLANCE PLAN: per contract requirements
ATTACHMENTS

Filename HWI Support Final QAPP.PDF: “Healthy Watersheds Initiative Support Quality
Assurance Project Plan” Task Order No. 31, Contract EP-C-08-002, June 25, 2012. (18 pp)
(redacted copy attached).

Clinch-Powell Watershed Health Assessment (5-6-2013).pdf
ftp://ftp.epa.gov/storet/xfer/ ClinchPowell zip file
Comments on assessment report:
- CP_HealthyWatersV1l VAReview.pdf
- Clinch-Powell Watershed Health Assessment (5-6-2013)JKLSuggest.pdf
- Clinch-Powell Watershed Health Assessment (5-6-2013)(TSO).pdf
- CP_HealthyWatersV1l VAReview_ Patricks Comments.pdf
- David_Duhl.pdf
- EPAR3.pdf
- ClinchPowell HWI_Meeting_ Notes 07302013.pdf

FINALMontana PPR Literature Review 5_6 Final.pdf
MT_Technical_Approach 07-30-13.pdf

TauntonWatershedResiliency Draft 42613.pdf
Consolidated comments on Draft7 2 13.pdf
Taunton Healthy Watershed Report annotate outline July 24 _13(2).pdf
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2. To revise the CPFF for Option Period 2 as shown below:
Original Increase Revised CPFF

cost: [(b)(4)

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Noelle Mills

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)
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CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-C-12-054/0004/009 2 5
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(B) (B) (C) D) (E) (F)
Fee: |(b)(4)
CPEE:Y $51,537 $18,043 $69,580
3. To extend the Period Of Performance end date
from 24-MAY-16 to 29-JUL-le.
4. To provide updates to applicable clauses, see
attached.

CHANGES FOR LINE ITEM NUMBER: 3

Total Amount changed from $51,537.00 to $69,580.00
Obligated Amount for this modification: $18,000.00
Incremental Funded Amount changed from $51,537.00
to $69,537.00

End Date changed from 24-MAY-16 to 29-JUL-16

CHANGES FCR DELIVERY LOCATION: OW-OWOW-AWPD-NPSR
Amount changed from $51,537.00 to $69,580.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-87FP-202BD4X25-2505-1687PE6001-001
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriation) B
Budget Organization 87FP
Program (PRC) 202BD4X25
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1687PE6001-001
Quantity: 0

Amount: $18,000.00
Percent: 25.8695

Subject To Funding: N
Payment Address:

Delivery Location Code: OW-OWOW-AWPD-NPSB
AWPD-NPSB

US EPA-OW-OWOW-AWPD-NPSB

1200 PENNSYLVANIA AVE., NW

MC-4503-T

WASHINGTON DC 20460

Continued
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REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET (- _;5_054/0004/009 3 5
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Payment:

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2 .epa.gov/financial/contracts

Durham NC 27711
FOB: Destination
Period of Performance: 09/26/2013 to 07/29/2016
In consideration of the modification agreed to
herein as complete equitable adjustments for the
contractor's proposal dated April 11, 2015, the
Contractor hereby releases the Government from
any and all liability under this contract for
further equitable adjustments attributable to
such facts or circumstances giving rise to the
contractor's proposal. All other terms and
conditions shall remain unchanged.
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Section B - Supplies or Services/Prices was revised as follows.
1 - Clauses was revised as follows.
Summary of Clause Changes:
Clause, 1552.211-73, is incorporated as follows:

Local Clauses 1552.211-73 LEVEL OF EFFORT - COST REIMBURSEMENT TERM CONTRACT
(APR 1984) DEVIATION (AUG 1985)

(a) The Contractor shall perform all work and provide all required reports within the level of effort
specified below. The Government will order 577 direct labor hours for the Option Period 2 which
represents the Government's best estimate of the level of effort required to fulfill these requirements.

(b) Direct labor includes personnel such as engineers, scientists, draftsmen, technicians, statisticians, and
programmers and not support personnel such as company management, typists, and key punch operators
even though such support personnel are normally treated as direct labor by the Contractor. The level of
effort specified in paragraph (a) includes Contractor, subcontractor, and consultant labor hours.

(c¢) Under any circumstances, if the Government orders or the Contractor provides less than 90 percent of
the level of effort specified for the base period or any optional period exercised, an equitable downward
adjustment of the fixed fee, if any, for that period will be made. The Government may require the
Contractor to provide additional effort up to 110 percent of the level of effort for any period until the
estimated cost for that period has been reached. However, this additional effort shall not result in any
increase in the fixed fee, if any. If this is a cost-plus-incentive-fee (CPIF) contract, the term "fee" in this
paragraph means "base fee and incentive fee." If this is a cost-plus-award-fee (CPAF) contract, the term
"fee" in this paragraph means "base fee and award fee."

(d) If the level of effort specified to be ordered during a given base or option period is not ordered during
that period, that level of effort may not be accumulated and ordered during a subsequent period.

(¢) These terms and conditions do not supersede the requirements of either the "Limitation of Cost" or
"Limitation of Funds" clauses.

(end of clause)

Clause, EPA-B-16-102, is incorporated as follows:

Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE (for Option Period 2)

(a) The estimated cost of this contract is (b)(4)

(b) The fixed fee is| (b)(4)

(¢) The total estimated cost and fixed fee is $69,580.00.

Page 4



Clause, EPA-B-32-101, is incorporated as follows:

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of] (b)(4) is allotted

to cover estimated cost for Option Period 2. Funding in the amount of{(b)(4) |1
corresponding increment of fixed fee for Option Period 2. The amount allotte

cover the contractor's performance through 07/20/2016.

s provided to cover the

or costs is estimated to

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-
190), the Limitation of Cost clause shall become applicable.

(¢) Recapitulation of Funds for Option Period 2:

Option Period 2 (9/25/15 - 7/29/16 per mod 09)

Estimated Cost | Fixed Fee Cost Plus Fixed Fee
Modification 06 (b)(4) (b)(4) $19,703.00
Modification 07 $31,834.00
Modification 09 $18,000.00
Total Funded $69,537.00
Total Task Order* $69,580.00
Balance Unfunded $43.00
* Amended Via Mod 09

Section F - Deliveries or Performance was revised as follows.

1 - Clauses was revised as follows.

Summary of Clause Changes:

Clause, EPA-F-12-101, is incorporated as follows:

Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance of this contract shall be from 9/26/2013 through 7/29/2016 inclusive of all

required reports.
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